



Memo

TO: Public Works Committee
FROM: Kevin Schone, Public Works Manager
DATE: October 15, 2018
SUBJECT: Grit Chamber Demolition WWTF#2

This year's budget provides \$25,000 for preliminary site work to allow room for the construction of a vehicle and equipment building at a later date. Demolition of the grit chamber and drying beds that are no longer in use will be necessary to move forward with this project. Three contractors were contacted for quotes to complete this work and below are the results of staff's efforts.

Contractor	Grit Chamber Demolition		Total	
Lonewolf	\$15,300	Debris hauled away	\$15,300	
Aupperle	\$19,975	Debris left on site	\$19,975	
GA Rich	\$58,943	Debris hauled away	\$58,943	
GA Rich	\$52,480	Debris left on site	\$52,480	

As you can see Lonewolf of Goodfield, IL is the low quote for the demolition of the grit chamber and drying beds and as such staff is recommending approval of Lonewolf for the demolition of the grit chamber and drying beds at WWTF#2.

This matter has been placed on the City Council agenda of October 15, 2018 for review and approval.

**Estimate**

Estimate # 4336

LONEWOLF CONCRETE. INC.Chris Schmidgall 309-303-3583
Wade Wettstein 309-303-4749**DATE: 8/30/2018**1406 Timberline Rd. P.O.
Box 61
Goodfield, IL 61742Phone: (309) 965-2829
Fax: (309) 965-2839**Estimate for:****City of Washington
Washington City Hall
301 Walnut Street
Washington, IL 61571****Project:****Grit Tank Demo**Lonewolf Concrete Inc. appreciates the opportunity to submit the following estimate.

Contact info:

DESCRIPTION	TOTAL
Grit Tank Demo Price for the demolition of existing grit tank @ wastewater facility. Concrete tank to be broken up and demolished to the depth of 24" below adjacent building grade. All concrete will be left in bottom of tank. Voids left by the broken pieces of concrete to be filled with flowable fill. Fill material to then be brought in and leveled off and compacted. Prevailing wage labor is included in project costs.	15,300.00

TOTAL **\$15,300.00****SIGNATURE** _____