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Invitation to Bid: Washington Plaza Sanitary Sewer 

Extension 
 

 

The City of Washington is accepting sealed bids for the Washington Plaza Sanitary Sewer Extension. 

 

Bids must be received at City Hall, 301 Walnut St., Washington, IL 61571, no later than 11:00 a.m. on 

July 28, 2026. Bids will be publicly opened immediately thereafter. 

 

Project documents are available through the City of Washington Website Engineering Page at City of 

Washington Engineering. 

 

Please see the attached link for full project details, bid requirements, and contact information. 

 

 

Date of Publication:  July 6, 2026 

 

Valeri L. Brod 

City Clerk 

City of Washington, Illinois 

https://www.ci.washington.il.us/department/index.php?structureid=55
https://www.ci.washington.il.us/department/index.php?structureid=55
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AUSTIN ENGINEERING CO., INC.
PEORIA, ILLINOIS

     DEVIN L. BIRCH, P.E.

DATE: 

BY: 

C COVER

C1.0 GENERAL CONSTRUCTION NOTES

C1.1 GENERAL CONSTRUCTION NOTES

CITY OF WASHINGTON
WASHINGTON PLAZA

SANITARY SEWER EXTENSION
WASHINGTON, ILLINOIS

NOT TO SCALE

PROJECT LOCATION

LIST OF UTILITY COMPANIES
AMEREN ILLINOIS - (NORTH)
CONTACT NAME:  NATHAN HILL
CONTACT PHONE: 618-301-5305
CONTACT EMAIL: DCJULIEREQUEST@AMEREN.COM

AT&T DISTRIBUTION
CONTACT NAME:
CONTACT PHONE:
CONTACT EMAIL: G11629@ATT.COM

I3 BROADBAND
CONTACT NAME:
CONTACT PHONE: 309-670-0400
CONTACT EMAIL: ENGINEERING@I3BROADBAND.NET

COMCAST
CONTACT NAME: MARTHA GIERAS
CONTACT PHONE: 224-229-5862
CONTACT EMAIL: MARTHA_GIERAS@CABLE.COMCAST.COM

CITY OF EAST PEORIA SANITARY AND DRINKING WATER
CONTACT NAME: CORD CRISLER
CONTACT PHONE: 309-397-1034
CONTACT EMAIL: CORDCRISLER@CITYOFEASTPEORIA.COM

CITY OF EAST PEORIA STORM WATER AND STREETS
CONTACT NAME: RIC SEMONSKI
CONTACT PHONE: 309-397-1024
CONTACT EMAIL: RICSEMONSKI@CITYOFEASTPEORIA.COM

FRONTIER
CONTACT NAME: KALIN HINSHAW
CONTACT PHONE: 815-895-1515
CONTACT EMAIL: KALIN.HINSHAW@FTR.COM

AMERICAN WATER-PEORIA
CONTACT NAME: TRIP BARTON
CONTACT PHONE: 309-566-4148
CONTACT EMAIL: CHARLES.BARTON@AMWATER.COM

WINDSTREAM KDL/MCLEOD USA
CONTACT NAME: LOCATE DESK
CONTACT PHONE: 800-289-1901
CONTACT EMAIL: LOCATE.DESK@WINDSTREAM.COM

MTCO
CONTACT NAME: DAN ROBERTS
CONTACT PHONE: 309-241-2498
CONTACT EMAIL: DROBERTS@CORP.MTCO.COM

NORTH TAZEWELL PUBLIC WATER DISTRICT
CONTACT NAME: DAVE WHEELER
CONTACT PHONE: 309-699-1165
CONTACT EMAIL: NTPWD@OUTLOOK.COM

CITY OF WASHINGTON
CONTACT NAME: DENNIS CARR
CONTACT PHONE: 309-444-3196
CONTACT EMAIL: DCARR@CI.WASHINGTON.IL.US

THE LIST PROVIDED IS FOR INFORMATION ONLY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR
CONTACTING J.U.L.I.E FOR UTILITY LOCATIONS PRIOR TO BEGINNING ANY WORK.
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1. STANDARDS AND SPECIFICATIONS:  ALL MATERIALS, CONSTRUCTION METHODS, WORKMANSHIP, EQUIPMENT, SERVICES
AND TESTING FOR ALL PUBLIC IMPROVEMENTS SHALL BE IN ACCORDANCE WITH THE GOVERNING AUTHORITIES'
ORDINANCES, REGULATIONS, REQUIREMENTS, STATUTES, SPECIFICATIONS AND DETAILS, LATEST PRINTING AND
AMENDMENTS THERETO.  THE GOVERNING AUTHORITIES' PUBLIC WORKS AND WATER DEPARTMENT REQUIREMENTS,
PLUMBING CODES, AND FIRE DEPARTMENT REGULATIONS SHALL TAKE PRECEDENT FOR ALL PRIVATE IMPROVEMENTS
WHERE APPLICABLE.  ALL OTHER PRIVATE CONSTRUCTION, NOT REGULATED BY THE GOVERNING AUTHORITY, SHALL BE IN
ACCORDANCE WITH THE ILLINOIS DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR CONSTRUCTION
AND/OR THE ILLINOIS STANDARDS FOR WATER AND SEWER CONSTRUCTION.  THE LATEST PRINTINGS AND AMENDMENTS
THERETO FOR BOTH STANDARDS SHALL APPLY, EXCEPT AS MODIFIED OR AMENDED BY THE PROJECT CONTRACT
DOCUMENTS, OR SPECIFIC CONSTRUCTION DETAILS PROVIDED WITHIN THE PLAN SHEETS.  IN CASES WHERE THE LOCAL
GOVERNING AUTHORITIES STANDARDS AND THE STATE STANDARDS CONFLICT, THE MORE STRINGENT OF THE TWO
STANDARDS SHALL APPLY.

2. EXAMINATION OF SITE:  THE CONTRACTOR ACKNOWLEDGES THAT HE HAS INVESTIGATED AND SATISFIED HIMSELF AS TO
THE CONDITIONS AFFECTING THE WORK, INCLUDING BUT NOT RESTRICTED TO THOSE BEARING UPON TRANSPORTATION,
DISPOSAL, HANDLING AND STORAGE OF MATERIALS, AVAILABILITY OF LABOR, WATER, ELECTRIC POWER, ROADS AND
UNCERTAINTIES OF WEATHER, OR SIMILAR PHYSICAL CONDITIONS AT THE SITE, CONDITIONS OF THE GROUND, THE
CHARACTER OF EQUIPMENT AND FACILITIES NEEDED PRELIMINARY TO AND DURING PERFORMANCE OF THE WORK.  THE
CONTRACTOR ACKNOWLEDGES THAT HE HAS INSPECTED THE SITE OF THE WORK AND IS FAMILIAR WITH THE SOIL
CONDITIONS TO BE ENCOUNTERED.  ANY FAILURE BY THE CONTRACTOR TO ACQUAINT HIMSELF WITH THE AVAILABLE
INFORMATION WILL NOT RELIEVE HIM FROM RESPONSIBILITY FOR ESTIMATING PROPERLY THE DIFFICULTY OR COST OF
SUCCESSFULLY PERFORMING THE WORK.  THE DEVELOPER ASSUMES NO RESPONSIBILITY FOR ANY CONCLUSIONS OR
INTERPRETATIONS MADE BY THE CONTRACTOR ON THE BASIS OF THE INFORMATION MADE AVAILABLE BY THE DEVELOPER.

3. SUBSURFACE INVESTIGATION:  SUBSURFACE EXPLORATION TO ASCERTAIN THE NATURE OF SOILS, INCLUDING THE
AMOUNT OF ROCK, IF ANY, IS THE RESPONSIBILITY OF THE CONTRACTOR.  IT SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR TO MAKE SUCH SUBSURFACE INVESTIGATIONS AS HE DEEMS NECESSARY TO DETERMINE THE NATURE OF
THE MATERIAL TO BE ENCOUNTERED. THE DEVELOPER AND ENGINEER DISCLAIM ANY RESPONSIBILITY FOR THE
ACCURACY, TRUE LOCATION AND EXTENT OF THE SOILS INFORMATION THAT HAS BEEN PREPARED BY OTHERS.  THEY
FURTHER DISCLAIM RESPONSIBILITY FOR INTERPRETATION OF THAT DATA BY THE CONTRACTOR, AS IN PROJECTING SOIL
BEARING VALUES, ROCK PROFILES, SOILS STABILITY AND THE PRESENCE, LEVEL AND EXTENT OF UNDERGROUND WATER.

4. TOPOGRAPHIC SURVEY:  TOPOGRAPHIC SURVEY INFORMATION SHOWN ON THE PLANS IS PROVIDED FOR
INFORMATIONAL PURPOSES.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING THAT THE INFORMATION SHOWN
IS CORRECT, AND SHALL NOTIFY THE ENGINEER IMMEDIATELY OF ANY ERRORS, DISCREPANCIES OR OMISSIONS TO THE
SURVEY INFORMATION PROVIDED.  ANY COSTS INCURRED AS THE RESULT OF NOT CONFIRMING THE ACTUAL SURVEY
SHALL BE BORNE BY THE CONTRACTOR.

5. COMPLIANCE WITH LAWS:  THE CONTRACTOR SHALL FULLY COMPLY WITH ALL LOCAL, STATE AND FEDERAL LAWS,
INCLUDING ALL CODES, ORDINANCES AND REGULATIONS APPLICABLE TO THIS CONTRACT AND THE WORK TO BE DONE
THEREUNDER, WHICH EXIST OR MAY BE ENACTED LATER BY GOVERNMENTAL BODIES HAVING JURISDICTION OR
AUTHORITY FOR SUCH ENACTMENT.  ALL WORK REQUIRED UNDER THIS CONTRACT SHALL COMPLY WITH ALL
REQUIREMENTS OF LAW, REGULATION, PERMIT OR LICENSE.  IF THE CONTRACTOR FINDS THAT THERE IS A VARIANCE, HE
SHALL IMMEDIATELY REPORT THIS TO THE DEVELOPER FOR RESOLUTION.

6. PUBLIC CONVENIENCE AND SAFETY:  IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION PRACTICES, THE
CONTRACTOR SHALL BE SOLELY AND COMPLETELY RESPONSIBLE FOR CONDITIONS OF THE JOB SITE, INCLUDING SAFETY
OF ALL PERSONS AND PROPERTY DURING PERFORMANCE OF THE WORK.  THIS REQUIREMENT SHALL APPLY
CONTINUOUSLY AND NOT BE LIMITED TO NORMAL WORKING HOURS.

MATERIALS STORED ON THE WORK SITE SHALL BE SO PLACED, AND THE WORK SHALL AT ALL TIMES BE SO CONDUCTED,
AS TO CAUSE NO GREATER OBSTRUCTION TO THE TRAVELING PUBLIC THAN IS CONSIDERED ACCEPTABLE BY THE
GOVERNING AUTHORITIES AND THE DEVELOPER.  THE MATERIALS EXCAVATED SHALL BE PLACED SO AS NOT TO
ENDANGER THE WORK OR PREVENT FREE ACCESS TO ALL FIRE HYDRANTS, WATER VALVES, GAS VALVES, MANHOLES, AND
FIRE ALARM OR POLICE CALL BOXES IN THE VICINITY.

THE DEVELOPER RESERVES THE RIGHT TO REMEDY ANY NEGLECT ON THE PART OF THE CONTRACTOR WITH REGARDS TO
THE PUBLIC CONVENIENCE AND SAFETY WHICH MAY COME TO THE DEVELOPER'S ATTENTION, AFTER 24 HOURS NOTICE IN
WRITING TO THE CONTRACTOR, SAVE IN CASES OF EMERGENCY, WHEN THE DEVELOPER SHALL HAVE THE RIGHT TO
REMEDY ANY NEGLECT WITHOUT NOTICE; AND, IN EITHER CASE, THE COST OF SUCH WORK DONE BY THE DEVELOPER
SHALL BE DEDUCTED FROM THE MONIES DUE OR TO BECOME DUE THE CONTRACTOR.  THE CONTRACTOR SHALL NOTIFY
THE DEVELOPER AND THE GOVERNING AUTHORITIES WHEN ANY STREET IS TO BE CLOSED OR OBSTRUCTED; SUCH NOTICE
SHALL IN THE CASE OF MAJOR THOROUGHFARES OR STREETS UPON WHICH TRANSIT BY THE DEVELOPER OR THE
GOVERNING AUTHORITIES, KEEP ANY STREET OR STREETS IN CONDITION FOR UNOBSTRUCTED USE BY EMERGENCY
SERVICES.  WHERE THE CONTRACTOR IS REQUIRED TO CONSTRUCT TEMPORARY BRIDGES OR TO MAKE OTHER
ARRANGEMENTS FOR CROSSING OVER DITCHES OR STREAMS, HIS RESPONSIBILITY FOR ACCIDENTS SHALL INCLUDE THE
ROADWAY APPROACHES AS WELL AS THE STRUCTURES OF SUCH CROSSINGS.

7. STORM WATER POLLUTION PREVENTION PLAN (SWPPP):  THE CONTRACTOR SHALL COMPLY WITH THE CONDITIONS OF
THE SWPPP WHILE CONDUCTING HIS ACTIVITIES ON THE PROJECT.  IN ADDITION TO CONSTRUCTING THOSE ITEMS
INDICATED ON THE PLAN SHEETS, COMPLIANCE WITH THE SWPPP INCLUDES CONFORMANCE TO CERTAIN PRACTICES AND
PROCEDURES (IDENTIFIED IN THE SWPPP) DURING PROJECT CONSTRUCTION.

8. PERMITS AND LICENSES:  THE CONTRACTOR SHALL SECURE AND PAY FOR ALL PERMITS AND LICENSES NECESSARY FOR
THE EXECUTION OF THE WORK AND SHALL FULLY COMPLY WITH ALL THEIR TERMS AND CONDITIONS.  WHENEVER THE
WORK UNDER THIS CONTRACT REQUIRES THE OBTAINING OF PERMITS FROM THE GOVERNING AUTHORITIES, THE
CONTRACTOR SHALL FURNISH DUPLICATE COPIES OF SUCH PERMITS TO THE DEVELOPER BEFORE THE WORK COVERED
THEREBY IS STARTED.  NO WORK WILL BE ALLOWED TO PROCEED BEFORE SUCH PERMITS ARE OBTAINED.  (EPA PERMITS
FOR STORMWATER, SANITARY SEWER AND WATER MAIN CONSTRUCTION, AND SPECIALTY CONSTRUCTION PERMITS FROM
THE FAA, DNR OR THE ARMY CORPS OF ENGINEERS SHALL BE EXCLUDED FROM THIS PARAGRAPH, AND WILL BE SECURED
BY THE CIVIL DESIGN ENGINEER AND PAID FOR BY THE DEVELOPER IN ADVANCE OF CONSTRUCTION.)  IN SO MUCH AS ANY
OF THESE AGENCIES REQUIRE CONTRACTORS TO REGISTER AND OBTAIN AUTHORIZATION OR CERTIFICATION PRIOR TO
CONSTRUCTION IN ACCORDANCE WITH ANY PROJECT PERMIT, IT SHALL BE THE SOLE RESPONSIBILITY OF THE
CONTRACTOR TO OBTAIN SAID AUTHORIZATION OR CERTIFICATION AT THEIR SOLE EXPENSE.

9. IMPACT FEES:  THE DEVELOPER WILL PAY ALL IMPACT FEES APPLICABLE TO THE PROJECT.

10. BONDS:  PERFORMANCE, PAYMENT AND MAINTENANCE BONDS WILL BE REQUIRED FROM THE CONTRACTOR FOR ALL
WORK CONSIDERED TO BE "PUBLIC" IMPROVEMENTS.  BONDS SHALL BE IN THE FORM AND IN THE AMOUNTS AS REQUIRED
BY THE GOVERNING AUTHORITIES.

11. VENDOR'S CERTIFICATION:  ALL MATERIALS USED IN CONSTRUCTION SHALL HAVE A VENDOR'S CERTIFIED TEST
REPORT.  TEST REPORTS SHALL BE DELIVERED TO THE ENGINEER BEFORE PERMISSION WILL BE GRANTED FOR USE OF
THE MATERIAL.  ALL VENDOR'S TEST REPORTS SHALL BE SUBJECT TO REVIEW BY THE ENGINEER, AND SHALL BE SUBJECT
TO VERIFICATION BY TESTING OF SAMPLES OF MATERIALS AS RECEIVED FOR USE ON THE PROJECT.  IN THE EVENT
ADDITIONAL TESTS ARE REQUIRED, THEY SHALL BE PERFORMED BY AN APPROVED INDEPENDENT TESTING LABORATORY
AND SHALL BE PAID FOR BY THE CONTRACTOR.

12. TESTING:  THE TESTING AND CONTROL OF ALL MATERIALS USED IN THE WORK SHALL BE DONE BY AN INDEPENDENT
TESTING COMPANY AND LABORATORY,  EMPLOYED AND PAID DIRECTLY BY THE DEVELOPER AT THEIR SOLE DISCRETION.
THE CONTRACTOR SHALL REQUEST IN WRITING FROM THE DEVELOPER THE TESTING PROGRAM AND CONTACT
INFORMATION FOR THE DEVELOPERS MATERIALS TESTING COMPANY BEFORE SUBMITTAL OF ANY PROPOSAL AND BEFORE
COMMENCING ANY CONSTRUCTION ON SITE, AND SHALL COORDINATE NOTIFICATIONS TO THE TESTING COMPANY AS
REQUIRED BY THE TESTING PLAN THROUGHOUT CONSTRUCTION.  IN THE EVENT THE RESULTS OF INITIAL TESTING DO NOT
COMPLY WITH THE PLANS AND SPECIFICATIONS, SUBSEQUENT TESTS NECESSARY TO DETERMINE THE ACCEPTABILITY OF
MATERIALS OR CONSTRUCTION SHALL BE FURNISHED AND PAID BY THE CONTRACTOR AS DIRECTED BY THE DEVELOPER.
PAYMENT WILL BE MADE BY DEDUCTION FROM PAYMENT DUE THE CONTRACTOR.

13. INSPECTION:  INSPECTION OF THE PROPOSED CONSTRUCTION WILL BE PROVIDED BY THE GOVERNING AUTHORITIES
AND/OR THE DEVELOPER.  COSTS FOR INSPECTION SERVICES WILL BE PAID BY THE DEVELOPER.  THE CONTRACTOR
SHALL PROVIDE ASSISTANCE BY PROVIDING EXCAVATION, TRENCH SAFETY, OR OTHER WORK NECESSARY TO FACILITATE
INSPECTION ACTIVITIES, AND SHALL GIVE SUFFICIENT NOTICE WELL IN ADVANCE OF PENDING CONSTRUCTION ACTIVITIES
TO THE GOVERNING AUTHORITIES AND/OR DEVELOPER FOR SCHEDULING OF INSPECTION SERVICES.  CONTRACTOR SHALL
BE RESPONSIBLE FOR THE DETERMINATION OF ANY REQUIRED INSPECTIONS, THE SCHEDULING AND CONTROL OF
INSPECTIONS AND THE ACCEPTANCE OF ALL PUBLIC AND/OR PRIVATE UTILITIES BY THE APPROPRIATE GOVERNING
AUTHORITY PRIOR TO TRENCH BACKFILLING.

14. SHOP DRAWINGS:  THE CONTRACTOR SHALL PROVIDE, REVIEW, APPROVE AND SUBMIT ALL SHOP DRAWINGS, PRODUCT
DATA AND SAMPLES REQUIRED BY THE GOVERNING AUTHORITIES AND THE PROJECT CONTRACT DOCUMENTS.  THE
CONTRACTOR SHALL PROVIDE A LIST OF SHOP DRAWINGS PLANNED FOR SUBMITTAL AND PROVIDE SAID LIST TO THE
ENGINEER FOR REVIEW AND APPROVAL BEFORE PREPARING AND SUBMITTING THE SHOP DRAWINGS.  ONCE THE LIST IS
APPROVED BY THE ENGINEER, THE SHOP DRAWINGS CAN BE PREPARED AND SUBMITTED FOR REVIEW.  REVIEW OF THE
SHOP DRAWINGS WILL BE PROVIDED BY THE ENGINEER AS A COURTESY TO THE CONTRACTOR, HOWEVER, APPROVAL OF
THE SHOP DRAWINGS BY THE ENGINEER WILL NOT ALLEVIATE THE RESPONSIBILITY OF THE CONTRACTOR OR THEIR
SUPPLIER TO PROVIDE MATERIALS AND STRUCTURES THAT MEET THE REQUIREMENTS OF THE PLANS, SPECIFICATIONS
AND CONSTRUCTION DRAWING OR LOCAL GOVERNING AUTHORITIES STANDARD DETAILS.

15. SURVEYING:  ALL SURVEYING REQUIRED FOR CONSTRUCTION STAKING SHALL BE THE RESPONSIBILITY OF THE

CONTRACTOR, UNLESS NOTIFIED IN WRITING BY THE DEVELOPER OR ENGINEER IN ADVANCE OF BID PREPARATION.  THE
DEVELOPER SHALL PROVIDE THE PROPERTY CORNERS AND TWO BENCHMARKS FOR USE AS HORIZONTAL AND VERTICAL
DATUM.  THE CONTRACTOR SHALL EMPLOY A REGISTERED PROFESSIONAL LAND SURVEYOR TO PERFORM ALL ADDITIONAL
SURVEY, LAYOUT AND MEASUREMENT WORK NECESSARY FOR THE COMPLETION OF THE PROJECT.  THE CONTRACTOR
SHALL VERIFY THE SITE BENCHMARKS' ELEVATION SHOWN ON THE PLANS AND REPORT ANY DISCREPANCIES TO THE
OWNER AND ENGINEER PRIOR TO ANY CONSTRUCTION STAKING.  ALL CONSTRUCTION TRADES SHALL COORDINATE
THROUGH THE GENERAL CONTRACTOR USING THE SAME BENCHMARKS FOR VERTICAL CONTROL.  THE CONTRACTOR
SHALL BE RESPONSIBLE FOR ALL COSTS ASSOCIATED WITH THE REMOVAL, REPLACEMENT AND REDESIGN OF ANY
IMPROVEMENTS CONSTRUCTED PRIOR TO CHECKING HORIZONTAL/VERTICAL CONTROL AND PLAN DIMENSIONS AND
NOTIFICATION OF ANY DISCREPANCIES TO THE OWNER AND ENGINEER.  THE CONTRACTOR IS STRONGLY ENCOURAGED
TO SOLICIT A PROPOSAL FROM AUSTIN ENGINEERING COMPANY, INC. TO PROVIDE SAID SURVEYING, BUT IS NOT REQUIRED
TO ENTER INTO ANY AGREEMENT FOR THESE SERVICES WITH SAME.

16. PROTECTION OF PROPERTY CORNERS AND BENCHMARKS:  THE CONTRACTOR SHALL PROTECT ALL PROPERTY
CORNER MARKERS AND BENCHMARKS, AND WHEN ANY SUCH MARKERS OR MONUMENTS ARE IN DANGER OF BEING
DISTURBED, THEY SHALL BE PROPERLY REFERENCED AND IF DISTURBED SHALL BE RESET BY A REGISTERED PUBLIC
SURVEYOR AT THE EXPENSE OF THE CONTRACTOR.

17. EXISTING STRUCTURES:  THE PLANS SHOW THE LOCATION OF ALL KNOWN SURFACE AND SUBSURFACE STRUCTURES,
HOWEVER, THE DEVELOPER AND ENGINEER ASSUME NO RESPONSIBILITY FOR FAILURE TO SHOW ANY OR ALL OF THESE
STRUCTURES ON THE PLANS, OR TO SHOW THEM IN THEIR EXACT LOCATION.  SUCH FAILURE SHALL NOT BE CONSIDERED
SUFFICIENT BASIS FOR CLAIMS FOR ADDITIONAL COMPENSATION FOR EXTRA WORK OR FOR INCREASING THE PAY
QUANTITIES IN ANY MANNER WHATSOEVER, UNLESS THE OBSTRUCTION ENCOUNTERED IS SUCH AS TO REQUIRE CHANGES
IN THE LINES OR GRADES, OR REQUIRE THE CONSTRUCTION OF SPECIAL WORK, FOR WHICH PROVISIONS ARE NOT MADE
IN THE PLANS.

18. PROTECTION OF EXISTING UTILITIES:  AS REQUIRED BY "THE ILLINOIS UNDERGROUND UTILITY FACILITIES DAMAGE
PREVENTION ACT", THE J.U.L.I.E. (JOINT UTILITY LOCATING INFORMATION FOR EXCAVATORS) ONE CALL SYSTEM MUST BE
CONTACTED BY DIALING 811, OR (800-892-0123) AT LEAST 48 HOURS PRIOR TO ANY EXCAVATION OPERATIONS BEING
PERFORMED.  IT IS THE CONTRACTOR'S  RESPONSIBILITY TO CONTACT THE J.U.L.I.E. ONE CALL SYSTEM.

THE LOCATION AND DIMENSIONS SHOWN ON THE PLANS RELATIVE TO EXISTING UTILITIES ARE BASED ON THE BEST
RECORDS AND/OR FIELD INFORMATION AVAILABLE AND ARE NOT GUARANTEED BY THE DEVELOPER OR ENGINEER TO BE
ACCURATE AS TO LOCATION AND DEPTH.  IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO VERIFY LOCATIONS OF
ADJACENT AND/OR CONFLICTING UTILITIES SUFFICIENTLY IN ADVANCE OF HIS ACTIVITIES IN ORDER THAT HE MAY
NEGOTIATE SUCH LOCAL ADJUSTMENTS AS NECESSARY IN THE CONSTRUCTION PROCESS TO PROVIDE ADEQUATE
CLEARANCES.

THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS IN ORDER TO PROTECT ALL EXISTING UTILITIES, SERVICES
AND STRUCTURES ENCOUNTERED, WHETHER OR NOT THEY ARE INDICATED ON THE PLANS.  ANY DAMAGE TO UTILITIES
RESULTING FROM THE CONTRACTOR'S OPERATIONS SHALL BE RESTORED AT HIS EXPENSE.  TO AVOID UNNECESSARY
INTERFERENCES OR DELAYS, THE CONTRACTOR SHALL COORDINATE ALL UTILITY REMOVALS, REPLACEMENTS AND
CONSTRUCTION WITH THE APPROPRIATE GOVERNING AUTHORITIES, THEN REQUEST WRITTEN AUTHORIZATION FROM THE
ENGINEER. THE DEVELOPER WILL NOT BE LIABLE FOR DAMAGES DUE TO DELAY AS A RESULT OF THE ABOVE.

19. DAMAGE TO EXISTING FACILITIES:  ALL UTILITIES, PAVEMENT, SIDEWALKS, WALLS, FENCES, ETC. NOT DESIGNATED TO
BE REMOVED BUT THAT ARE DAMAGED DURING CONSTRUCTION ACTIVITIES SHALL BE REPLACED TO A CONDITION AS
GOOD AS OR BETTER THAN THE CONDITIONS PRIOR TO STARTING THE WORK, SOLELY AT THE EXPENSE OF THE
CONTRACTOR.

20.  FIRE AND LIFE SAFETY SYSTEMS:  CONTRACTOR SHALL NOT REMOVE, DISABLE OR DISRUPT EXISTING FIRE OR LIFE
SAFETY SYSTEMS WITHOUT WRITTEN PERMISSION FROM THE GOVERNING AUTHORITY.

21. TRENCH SAFETY:  IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO PROVIDE AND MAINTAIN A VIABLE
TRENCH SAFETY SYSTEM AT ALL TIMES DURING CONSTRUCTION ACTIVITIES. THE CONTRACTOR IS DIRECTED TO BECOME
KNOWLEDGEABLE AND FAMILIAR WITH THE STANDARDS AS SET BY THE OCCUPATIONAL SAFETY AND HEALTH
ADMINISTRATION (OSHA) AND THE STATE LAW CONCERNING TRENCHING AND SHORING.   THE CONTRACTOR SHALL
PROVIDE TRENCH SAFETY SYSTEM PLANS, PREPARED AND SEALED BY A PROFESSIONAL ENGINEER, LICENSED IN THE
STATE WHERE CONSTRUCTION IS OCCURRING, FOR THE IMPLEMENTATION OF SAFETY CONTROL MEASURES, MEETING THE
REQUIREMENTS OF THE GOVERNING AUTHORITIES, THAT WILL BE IN EFFECT DURING THE PERIOD OF CONSTRUCTION OF
THE PROJECT, AS REQUIRED BY STATE LAW.

22. SAFETY RESTRICTIONS - WORK NEAR HIGH VOLTAGE LINES:  THE FOLLOWING PROCEDURES WILL BE FOLLOWED
REGARDING THE SUBJECT ITEM ON THIS CONTRACT:

A. A WARNING SIGN NOT LESS THAN FIVE INCHES BY SEVEN INCHES PAINTED YELLOW WITH BLACK LETTERS THAT ARE
LEGIBLE AT 12 FEET SHALL BE PLACED INSIDE AND OUTSIDE VEHICLES SUCH AS CRANES, DERRICKS, POWER SHOVELS,
DRILLING RIGS, PILE DRIVER, HOISTING EQUIPMENT OR SIMILAR APPARATUS. THE WARNING SIGN SHALL READ AS
FOLLOWS:   "WARNING - UNLAWFUL TO OPERATE THIS EQUIPMENT WITHIN SIX FEET OF HIGH VOLTAGE LINES."

B. EQUIPMENT THAT MAY BE OPERATED WITHIN TEN FEET OF HIGH VOLTAGE LINES SHALL HAVE AN INSULATING
CAGE-TYPE OF GUARD ABOUT THE BOOM OR ARM, EXCEPT BACKHOES OR DIPPERS, AND INSULATOR LINKS ON THE LIFT
HOOK CONNECTIONS.

C. WHEN NECESSARY TO WORK WITHIN SIX FEET OF HIGH VOLTAGE ELECTRIC LINES, NOTIFY THE POWER COMPANY WHO
WILL ERECT TEMPORARY MECHANICAL BARRIERS, DE-ENERGIZE THE LINE OR RAISE OR LOWER THE LINE. THE WORK DONE
BY THE POWER COMPANY SHALL BE AT THE EXPENSE OF THE CONTRACTOR. THE NOTIFYING DEPARTMENT SHALL
MAINTAIN AN ACCURATE LOG OF ALL SUCH CALLS TO THE POWER COMPANY AND SHALL RECORD ACTION TAKEN IN EACH
CASE.

D. THE CONTRACTOR IS REQUIRED TO MAKE ARRANGEMENTS WITH THE POWER COMPANY FOR THE TEMPORARY
RELOCATION OR RAISING OF HIGH VOLTAGE LINES AT THE CONTRACTOR'S SOLE COST AND EXPENSE.

E.  NO PERSON SHALL WORK WITHIN SIX FEET OF A HIGH VOLTAGE LINE WITHOUT PROTECTION HAVING BEEN TAKEN AS
OUTLINED IN PARAGRAPH C. ABOVE.

23. TRAFFIC CONTROL:  IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR TO DEVELOP AND SUBMIT FOR
APPROVAL BY THE GOVERNING AUTHORITIES, A TRAFFIC CONTROL PLAN, PREPARED AND SEALED BY A PROFESSIONAL
ENGINEER LICENSED IN THE STATE WHERE CONSTRUCTION IS OCCURRING, OUTLINING TRAFFIC MANAGEMENT
PROCEDURES TO BE PROVIDED DURING CONSTRUCTION.  TRAFFIC CONTROL MEASURES SHALL BE PROVIDED IN
ACCORDANCE WITH THE FOLLOWING ADDITIONAL REQUIREMENTS:

A.  CONSTRUCTION OF SIGNING AND BARRICADES SHALL CONFORM WITH THE "MANUAL ON UNIFORM TRAFFIC
CONTROL DEVICES", AS CURRENTLY AMENDED.  WHERE A STATE STANDARD EXISTS THAT IS MORE STRINGENT, THE STATE
STANDARD SHALL APPLY.

B. THE CONTRACTOR SHALL BE REQUIRED TO FURNISH BARRICADES, FLARES, FLAGMEN, ETC., FOR THE PROTECTION
OF THE PUBLIC, EMPLOYEES AND THE WORK.

C. THE CONTRACTOR SHALL PERFORM HIS WORK IN SUCH A MANNER AS TO CREATE A MINIMUM OF INTERRUPTION TO
TRAFFIC ALONG ADJACENT ROADWAYS. TWO WAY TRAFFIC MUST BE MAINTAINED ON ALL ROADWAYS AT ALL TIMES
THROUGHOUT CONSTRUCTION UNLESS WRITTEN PERMISSION IS GRANTED BY THE GOVERNING AUTHORITIES.

D. ALL SIGNAGE, MARKINGS, LIGHTING, BARRICADES, FLAGMEN AND OTHER DEVICES AND PERSONNEL REQUIRED FOR
TRAFFIC CONTROL DURING CONSTRUCTION OF THE PROJECT WILL BE INCLUDED IN THE CONTRACT AMOUNT.

E. ALL TRAFFIC CONTROL DEVICES USED DURING NIGHTTIME SHALL BE REFLECTORIZED, ILLUMINATED FROM WITHIN
OR EXTERNALLY ILLUMINATED.

F. THE CONTRACTOR SHALL NOT REMOVE ANY REGULATORY SIGN, INSTRUCTIONAL SIGN, WARNING SIGN, STREET
NAME SIGN OR ANY SIGNAL, WHICH CURRENTLY EXISTS, WITHOUT THE CONSENT OF THE GOVERNING AUTHORITIES.

G.  THE CONTRACTOR SHALL MAINTAIN AND REPLACE WHERE NECESSARY ALL SIGNS, LIGHTS, MARKINGS AND
TEMPORARY PAVEMENT THROUGHOUT THE CONSTRUCTION PERIOD.

H.  THE CONTRACTOR SHALL REMOVE ALL TRAFFIC CONTROL MEASURES AT THE END OF CONSTRUCTION AND
RESTORE UNIMPROVED PAVEMENT AND OTHER DISTURBED AREAS TO THEIR ORIGINAL CONDITION.

24. ACCESS TO ADJACENT PROPERTIES:  ACCESS TO ADJACENT PROPERTIES SHALL BE MAINTAINED AT ALL TIMES
UNLESS OTHERWISE DIRECTED BY THE GOVERNING AUTHORITIES AND/OR DEVELOPER.

25. ACCESS ROUTES, STAGING AREAS AND STORAGE AREAS:  ALL PRIVATE HAUL ROADS AND ACCESS ROUTES AND THE
LOCATION OF ALL STAGING AREAS AND STORAGE AREAS SHALL BE SUBJECT TO THE APPROVAL OF THE DEVELOPER.  THE
CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING AND REPAIRING ALL ROADS AND OTHER FACILITIES USED
DURING CONSTRUCTION.  UPON COMPLETION OF THE PROJECT, ALL HAUL ROADS, ACCESS ROADS, STAGING AREAS AND
STORAGE AREAS SHALL BE RESTORED TO A CONDITION EQUAL TO OR BETTER THAN THAT AT THE TIME THE CONTRACTOR
COMMENCES WORK ON THE PROJECT.

26. PARKING OF CONSTRUCTION EQUIPMENT:  AT NIGHT AND DURING ALL OTHER PERIODS OF TIME WHEN EQUIPMENT IS

NOT BEING ACTIVELY USED FOR THE CONSTRUCTION WORK, THE CONTRACTOR SHALL PARK THE EQUIPMENT AT
LOCATIONS, WHICH ARE APPROVED BY THE DEVELOPER.  DURING THE CONSTRUCTION OF THE PROJECT, THE
CONTRACTOR SHALL COMPLY WITH THE PRESENT ZONING REQUIREMENTS OF THE GOVERNING AUTHORITIES IN THE USE
OF VACANT PROPERTY FOR STORAGE PURPOSES.  THE CONTRACTOR SHALL ALSO PROVIDE ADEQUATE BARRICADES,
MARKERS AND LIGHTS TO PROTECT THE DEVELOPER, THE GOVERNING AUTHORITIES, THE PUBLIC AND THE OTHER WORK.
ALL BARRICADES, LIGHTS, AND MARKERS MUST MEET THE REQUIREMENTS OF THE GOVERNING AUTHORITIES'
REGULATIONS.

27. WATER FOR CONSTRUCTION:  THE CONTRACTOR SHALL MAKE THE NECESSARY ARRANGEMENTS FOR PURCHASING
WATER FROM THE GOVERNING AUTHORITY FOR HIS USE ON THE PROJECT SITE.  COSTS ASSOCIATED WITH THIS SERVICE
SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

28. TEMPORARY ELECTRIC AND COMMUNICATIONS FOR CONSTRUCTION:  THE CONTRACTOR SHALL MAKE THE
NECESSARY ARRANGEMENTS FOR INSTALLATION AND PURCHASING OF TEMPORARY ELECTRIC AND COMMUNICATIONS
SERVICES FROM THE GOVERNING AUTHORITIES FOR HIS USE ON THE PROJECT SITE.  COSTS ASSOCIATED WITH THESE
SERVICES SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

29. FENCES:  ALL FENCES ENCOUNTERED AND REMOVED DURING CONSTRUCTION, EXCEPT THOSE DESIGNATED TO BE
REMOVED OR RELOCATED, SHALL BE RESTORED TO THE ORIGINAL OR BETTER THAN CONDITION UPON COMPLETION OF
THE PROJECT.  WHERE WIRE FENCING, EITHER WIRE MESH OR BARBED WIRE, IS TO BE CROSSED, THE CONTRACTOR
SHALL SET CROSS-BRACED POSTS ON EITHER SIDE OF THE CROSSING.  TEMPORARY FENCING SHALL BE ERECTED IN
PLACE OF THE FENCING REMOVED WHENEVER THE WORK IS NOT IN PROGRESS, AND WHEN THE SITE IS VACATED
OVERNIGHT AND/OR AT ALL TIMES TO PREVENT PERSONS AND/OR LIVESTOCK FROM ENTERING THE CONSTRUCTION AREA.
THE COST OF FENCE REMOVAL, TEMPORARY CLOSURES AND REPLACEMENT SHALL BE INCLUDED IN THE CONTRACT.

30. DRAINAGE CHANNELS & FIELD TILES:  WHERE EXISTING DRAINAGE CHANNELS OR UNDERGROUND FIELD TILES ARE
TEMPORARILY DISTURBED OR BLOCKED DURING CONSTRUCTION, IT SHALL BE RESTORED TO THE ORIGINAL CONDITION,
GRADE AND CROSS SECTION AFTER CONSTRUCTION IS COMPLETED.  UNDERGROUND FIELD TILES SHALL BE AS-BUILT
SURVEYED BY THE CONTRACTOR AND DETAILS PROVIDED TO THE ENGINEER AND DEVELOPER FOR THEIR REVIEW PRIOR
TO BACKFILLING THE TRENCH.  THE LOCATION OF SAME SHALL BE NOTED ON THE RECORD DRAWINGS AS REQUIRED BY
PARAGRAPH 39.

31. COORDINATION WITH OTHERS:  IN THE EVENT THAT OTHER CONTRACTORS ARE DOING WORK IN THE SAME AREA
SIMULTANEOUSLY WITH THE PROJECT, THE CONTRACTOR SHALL COORDINATE HIS PROPOSED CONSTRUCTION WITH THAT
OF THE OTHER CONTRACTORS.

32. CONDITION OF SITE DURING CONSTRUCTION:  DURING CONSTRUCTION OF THE WORK, THE CONTRACTOR SHALL, AT
ALL TIMES, KEEP THE SITE OF THE WORK AND ADJACENT PREMISES AS FREE FROM MATERIAL, DEBRIS AND RUBBISH AS IS
PRACTICABLE AND SHALL REMOVE SAME FROM ANY PORTION OF THE SITE IF, IN THE OPINION OF THE DEVELOPER, SUCH
MATERIAL, DEBRIS OR RUBBISH CONSTITUTES A NUISANCE OR IS OBJECTIONABLE.  IN CASE OF FAILURE ON THE PART OF
THE CONTRACTOR UNDER HIS CONTRACT, OR WHERE SUFFICIENT CONTRACT FUNDS ARE UNAVAILABLE FOR THIS
PURPOSE, THE CONTRACTOR OR HIS SURETY SHALL REIMBURSE THE DEVELOPER FOR ALL SUCH COSTS.

33. EXISTING ROADWAYS:  THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING THE CLEANLINESS OF EXISTING
PAVED ROADS.  ALL COSTS ASSOCIATED WITH MAINTAINING THE CLEANLINESS OF EXISTING ROADS SHALL BE INCLUDED IN
THE CONTRACT AMOUNT.

34. DUST CONTROL:  THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS NECESSARY TO CONTROL DUST ON THE
PROJECT SITE BY SPRINKLING OF WATER, OR ANY OTHER METHODS APPROVED BY THE GOVERNING AUTHORITIES, AND
SHALL PROVIDE ALL EQUIPMENT AND PERSONNEL REQUIRED TO PREVENT DUST FROM BECOMING A NUISANCE TO THE
ADJACENT PROPERTIES.  ANY EXPENSE TO COMPLY WITH THIS PARAGRAPH SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR AND INCIDENTAL TO THE PROJECT CONTRACT PRICE.

35. CLEAN-UP FOR FINAL ACCEPTANCE:  THE CONTRACTOR SHALL MAKE A FINAL CLEAN UP OF ALL PARTS OF THE WORK
BEFORE ACCEPTANCE BY THE DEVELOPER. THIS CLEAN UP SHALL INCLUDE REMOVAL OF ALL OBJECTIONABLE MATERIALS
AND, IN GENERAL, PREPARING THE SITE OF THE WORK IN AN ORDERLY MANNER OF APPEARANCE.

36. REMOVAL OF DEFECTIVE AND UNAUTHORIZED WORK:  ALL WORK WHICH HAS BEEN REJECTED OR CONDEMNED
SHALL BE REPAIRED, OR IF IT CANNOT BE REPAIRED SATISFACTORILY, IT SHALL BE REMOVED AND REPLACED AT THE
CONTRACTOR'S EXPENSE. DEFECTIVE MATERIALS SHALL BE IMMEDIATELY REMOVED FROM THE WORK SITE. WORK DONE
BEYOND THE LINE OR NOT IN CONFORMITY WITH THE GRADES SHOWN ON THE DRAWINGS OR AS PROVIDED, WORK DONE
WITHOUT REQUIRED INSPECTION, OR ANY EXTRA OR UNCLASSIFIED WORK DONE WITHOUT WRITTEN AUTHORITY AND
PRIOR AGREEMENT IN WRITING AS TO PRICES, SHALL BE AT THE CONTRACTOR'S RISK, AND WILL BE CONSIDERED
UNAUTHORIZED, AND AT THE OPTION OF THE DEVELOPER MAY NOT BE MEASURED AND PAID FOR AND MAY BE ORDERED
REMOVED AT THE CONTRACTOR'S EXPENSE. UPON FAILURE OF THE CONTRACTOR TO REPAIR SATISFACTORILY OR TO
REMOVE AND REPLACE, IF SO DIRECTED, REJECTED, UNAUTHORIZED OR CONDEMNED WORK OR MATERIALS IMMEDIATELY
AFTER RECEIVING NOTICE FROM THE DEVELOPER, THE DEVELOPER WILL, AFTER GIVING WRITTEN NOTICE TO THE
CONTRACTOR, HAVE THE AUTHORITY TO CAUSE DEFECTIVE WORK TO BE REMEDIED OR REMOVED AND REPLACED, OR TO
CAUSE UNAUTHORIZED WORK TO BE REMOVED AND TO DEDUCT THE COST THEREOF FROM ANY MONIES DUE OR TO
BECOME DUE THE CONTRACTOR.

37. DISPOSITION AND DISPOSAL OF EXCESS AND UNSUITABLE MATERIALS:  ALL MATERIALS TO BE REMOVED FROM THE
SITE INCLUDING BUT NOT LIMITED TO EXCESS MATERIAL AND UNSUITABLE MATERIALS SUCH AS TOPSOIL, ALL OTHER
EARTHEN MATERIALS, CONCRETE, ASPHALT, LARGE ROCKS, REFUSE, AND OTHER DEBRIS SHALL BECOME THE PROPERTY
OF THE CONTRACTOR AND SHALL BE DISPOSED OF OUTSIDE THE LIMITS OF THE PROJECT AT THE CONTRACTOR'S
EXPENSE.  CONTRACTOR SHALL ALSO COMPLY WITH ALL APPLICABLE LAWS GOVERNING SPILLAGE OF DEBRIS WHILE
TRANSPORTING TO A DISPOSAL SITE.

38. SEEDING:  THE CONTRACTOR SHALL PROVIDE SEEDING, WATERING, FERTILIZING AND REQUIRED MAINTENANCE FOR
THE GRASSING OF ALL UNPAVED AREAS OF DEDICATED RIGHT-OF-WAY, EASEMENTS, AND ALL OTHER DISTURBED AREAS
OF CONSTRUCTION NOT COVERED BY THE LANDSCAPE PLAN FOR THE PROJECT.  SEEDING SHALL ALSO BE PROVIDED IN
CONFORMANCE WITH THE REQUIREMENTS OF THE PROJECT STORM WATER POLLUTION PREVENTION PLAN IN ORDER TO
ESTABLISH A GRASS COVER ON DISTURBED AREAS SUBJECTED TO THE EROSION OF THE SOIL SURFACE.

39. RECORD DRAWINGS:  THE CONTRACTOR SHALL MAINTAIN AN ACCURATE RECORD OF THE INSTALLATION OF ALL
MATERIALS AND SYSTEMS COVERED BY THE PROJECT CONTRACT DOCUMENTS.  THESE RECORD PRINTS WILL BE
REVIEWED BY THE DEVELOPER EACH MONTH PRIOR TO THE PRELIMINARY REVIEW OF CONTRACTOR'S REQUEST FOR
PAYMENT.  IF THE DRAWINGS ARE NOT COMPLETE, ACCURATE AND UP-TO DATE, THE DEVELOPER WILL NOT ACCEPT THE
PAYMENT REQUEST.  THE COMPLETED SET OF "RECORD" DRAWINGS MUST BE DELIVERED TO THE DEVELOPER BEFORE
REQUESTING FINAL PAYMENT.

40. COORDINATION OF CONTRACT DOCUMENTS: THE SPECIFICATIONS, PLANS, PROPOSAL, AND OTHER CONTRACT
DOCUMENTS, ARE TO BE CONSIDERED COMPLEMENTARY AND TO ASSIST EACH OTHER IN FULLY DESIGNATING THE WORK
TO BE DONE; HOWEVER, A REQUIREMENT OCCURRING IN ANY OF THEM IS BINDING.  IN CASE OF DISCREPANCY, FIGURED
DIMENSIONS SHALL GOVERN OVER SCALED DIMENSIONS, AND PLANS SHALL GOVERN OVER SPECIFICATIONS.  THE
CONTRACTOR SHALL TAKE NO ADVANTAGE OF ANY APPARENT ERROR OR OMISSION IN THE PLANS OR SPECIFICATIONS,
AND THE ENGINEER SHALL BE PERMITTED TO MAKE SUCH CORRECTIONS AND INTERPRETATIONS AS MAY BE DEEMED
NECESSARY FOR THE FULFILLMENT OF THE EXTENT OF THE PLANS AND SPECIFICATIONS.
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DEMOLITION:
1. GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2.   INGRESS AND EGRESS:  THE CONTRACTOR SHALL MAINTAIN INGRESS AND EGRESS TO THE SITE AND ADJACENT
PROPERTIES AT ALL TIMES AND CONDUCT HIS OPERATIONS WITH MINIMUM INTERFERENCE TO PUBLIC OR PRIVATE
ACCESSES.

3.   PROTECTION OF EXISTING FACILITIES:  CONTRACTOR SHALL PROVIDE, ERECT, AND MAINTAIN TEMPORARY BARRIERS,
FENCING, BRACING AND SHORING, AND SECURITY DEVICES TO PROTECT EXISTING STRUCTURES, UTILITIES,
APPURTENANCES, TREES AND LANDSCAPING, AND TO PREVENT MOVEMENT OR SETTLEMENT OF EXISTING STRUCTURES
WHICH ARE NOT TO BE DEMOLISHED AND/OR REMOVED.

4.   HAZARDOUS AND/OR CONTAMINATED MATERIALS:  THE CONTRACTOR SHALL NOTIFY THE APPROPRIATE GOVERNING
AUTHORITIES IMMEDIATELY IF HAZARDOUS OR CONTAMINATED MATERIALS ARE DISCOVERED.

5.   STORAGE OF MATERIALS FOR RE-USE:  CONTRACTOR SHALL REMOVE AND STORE ON SITE, ALL MATERIALS TO BE
SALVAGED OR RE-INSTALLED LATER IN CONSTRUCTION.

6.   FRANCHISE UTILITY COORDINATION:  THE CONTRACTOR SHALL NOTIFY AND COORDINATE WITH ALL FRANCHISE UTILITY
COMPANIES FOR THE REMOVAL AND/ OR RELOCATION OF THE RESPECTIVE UTILITY LINES AND APPARATUSES USED BY
EACH UTILITY.  ALL WORK ASSOCIATED WITH FRANCHISE UTILITY REMOVAL, RELOCATION AND/OR MODIFICATIONS ARE TO
BE PERFORMED ONLY BY THAT UTILITY PROVIDER UNLESS SPECIFICALLY NOTED OTHERWISE.

7.   TREE REMOVAL:  NO TREES SHALL BE CUT AND/OR REMOVED FROM THE PROJECT SITE UNTIL SPECIFICALLY
AUTHORIZED IN WRITING BY THE GOVERNING AUTHORITY.

8.   SAWCUTTING OF EXISTING PAVEMENT:  SAWCUTTING, WHERE INDICATED ON THE DRAWINGS FOR REMOVAL OF
EXISTING PAVEMENT, SHALL BE A FULL DEPTH CUT THAT IS NEAT AND TRUE IN ALIGNMENT.

9.   REMOVAL OF UTILITIES:  THE CONTRACTOR SHALL DISCONNECT, REMOVE AND/OR CAP ALL UTILITIES WHERE
INDICATED ON THE DRAWINGS, AND SHALL DOCUMENT THE LOCATION OF CAPPED UTILITIES AND SUBSURFACE
OBSTRUCTIONS THAT ARE ENCOUNTERED IN THE RECORD DRAWINGS AS REQUIRED IN THE GENERAL NOTES.

10.   BACKFILLING:  THE CONTRACTOR SHALL BACKFILL ALL EXCAVATED AREAS CAUSED AS A RESULT OF DEMOLITION, AND
PROVIDE POSITIVE DRAINAGE TO PREVENT PONDING OF WATER.

11.   REMOVAL OF MATERIALS FROM SITE:  ALL MATERIALS TO BE REMOVED FROM THE SITE INCLUDING BUT NOT LIMITED
TO CONCRETE CURB AND PAVEMENT; ASPHALT PAVEMENT; BUILDING MATERIALS; EXCESS TOPSOIL; EXCESS AND/OR
UNSUITABLE EARTHEN MATERIAL; WASTE FROM UTILITY PIPING TRENCHES DUE TO THE USE OF GRANULAR BACKFILL;
TREES, BRUSH AND STUMPS; FENCING; ROCK; TRASH, REFUSE AND OTHER DEBRIS SHALL BECOME THE PROPERTY OF THE
CONTRACTOR AND SHALL BE DISPOSED OF OUTSIDE THE LIMITS OF THE PROJECT AT THE CONTRACTOR'S SOLE EXPENSE.
THE CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE LAWS GOVERNING SPILLAGE OF DEBRIS WHILE TRANSPORTING
TO A DISPOSAL SITE.

12.   REPLACEMENT OF DAMAGED FACILITIES:  ALL STRUCTURES, UTILITIES, PAVEMENT, SIDEWALKS, WALLS, FENCES, ETC.
NOT DESIGNATED TO BE REMOVED BUT THAT ARE DAMAGED DURING CONSTRUCTION ACTIVITIES SHALL BE REPLACED TO
A CONDITION AS GOOD AS OR BETTER THAN THE CONDITIONS PRIOR TO STARTING THE WORK, SOLELY AT THE EXPENSE
OF THE CONTRACTOR.

LAYOUT & DIMENSIONAL CONTROL:
1.  GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2.  SURVEYING:  ALL SURVEYING REQUIRED FOR CONSTRUCTION STAKING SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR.  THE DEVELOPER SHALL PROVIDE THE PROPERTY CORNERS AND TWO BENCHMARKS FOR USE AS
HORIZONTAL AND VERTICAL DATUM.  THE CONTRACTOR SHALL EMPLOY A REGISTERED PROFESSIONAL LAND SURVEYOR
TO PERFORM ALL ADDITIONAL SURVEY, LAYOUT AND MEASUREMENT WORK NECESSARY FOR THE COMPLETION OF THE
PROJECT.

3.  PROTECTION OF PROPERTY CORNERS AND BENCHMARKS:  THE CONTRACTOR SHALL PROTECT ALL PROPERTY CORNER
MARKERS AND BENCHMARKS, AND WHEN ANY SUCH MARKERS OR MONUMENTS ARE IN DANGER OF BEING DISTURBED,
THEY SHALL BE PROPERLY REFERENCED AND IF DISTURBED, SHALL BE RESET BY A REGISTERED PUBLIC SURVEYOR AT
THE EXPENSE OF THE CONTRACTOR.

4.  DIMENSIONAL CONTROL:  ALL PAVING DIMENSIONS AND COORDINATES SHOWN ARE TO FACE OF CURB WHERE
APPLICABLE.  ALL DIMENSIONS SHOWN AT PI CURB POINTS ARE AT THE INTERSECTION OF THE FACE OF CURB.

5.  CURB RADII:  ALL CURB RADII SHALL BE 2' TO FACE OF CURB UNLESS OTHERWISE NOTED.

6.  BUILDING DIMENSIONS:  CONTRACTOR SHALL REFER TO BUILDING PLANS FOR ACTUAL BUILDING DIMENSIONS.  THE
DIMENSIONS AND CORNERS SHOWN ARE TO FACE OF OUTSIDE WALLS OF BUILDING.

7.  TOPOGRAPHIC BOUNDARY SURVEY:  SURVEY INCLUDES PROPERTY LINE, LEGAL DESCRIPTION, EXISTING UTILITIES, SITE
TOPOGRAPHY WITH SPOT ELEVATIONS, OUTSTANDING PHYSICAL FEATURES AND EXISTING STRUCTURE LOCATIONS.

8.  HANDICAP PARKING:  HANDICAPPED PARKING AREAS SHALL BE CONSTRUCTED PER CITY STANDARDS AND SHALL
COMPLY WITH REQUIREMENTS OF THE CURRENT, ADOPTED INTERNATIONAL BUILDING CODE.

9.  FIRE LANE:  FIRE LANES SHALL BE CONSTRUCTED AND MARKED PER CITY STANDARDS. FIRE LANES SHALL BE
PROPERLY MARKED WITH A SIX INCH RED STRIPE WITH FOUR INCH WHITE LETTERS STATING "FIRE LANE NO PARKING"
EVERY TEN TO TWENTY-FIVE FEET ALONG THE ENTIRE LENGTH OF THE FIRE LANE. FIRE LANE MARKINGS SHALL BE ON THE
VERTICAL SURFACE OF THE CURB WHEN A CURB IS PRESENT.

10.  SIGNS:  CONTRACTOR TO PROVIDE HANDICAPPED PARKING SIGNS AND POLES.

11.  PARKING STALL DIMENSIONS:  ALL PARKING STALLS SHALL BE 9'X19' UNLESS OTHERWISE NOTED.

12. PAVEMENT MARKINGS:  CONTRACTOR SHALL USE SHERWIN WILLIAMS PRO-MAR TRAFFIC MARKING PAINT (WHITE OR
YELLOW).  CONTRACTOR SHALL FOLLOW MANUFACTURER'S WRITTEN INSTRUCTIONS AND RECOMMENDATIONS FOR
SURFACE PREPARATION AND APPLICATION.  DEVELOPER SHALL CHOOSE PAVEMENT MARKING COLOR DEPENDENT ON
ASPHALT OR CONCRETE SURFACE.  CONTRACTOR TO COORDINATE WITH DEVELOPER IN WRITING.

GRADING:
1.  GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2.  UNDISTURBED AREAS:  PRIOR TO GRADING, BRUSH REMOVAL, OR SITE CONSTRUCTION, THE CONTRACTOR SHALL MEET
WITH THE DEVELOPER AND/OR ENGINEER AT THE SITE TO ASCERTAIN THE AREAS OF THE PROJECT SITE THAT ARE TO BE
PROTECTED AND PRESERVED.  REFER TO THE GENERAL TREE PROTECTION NOTES, WHERE APPLICABLE, FOR ALL
CONSTRUCTION IN THE VICINITY OF EXISTING TREES.

3.  BLANK

4.  STRIPPING AND DEBRIS REMOVAL:  THE BUILDING PAD SITES, AREAS TO BE PAVED, AND ALL AREAS THAT ARE TO
RECEIVE FILL MATERIAL SHALL BE STRIPPED OF VEGETATION, TREES, ROOTS, STUMPS, DEBRIS, AND OTHER ORGANIC
MATERIAL.  THE ACTUAL STRIPPING DEPTH SHALL BE BASED ON FIELD OBSERVATIONS.  STRIPPED TOPSOIL RESERVED OR
REQUIRED FOR TOPSOIL RE-SPREAD SHALL BE STOCKPILED IN A LOCATION ON-SITE APPROVED BY THE DEVELOPER.  ALL
TREES, INCLUDING STUMPS AND ROOT SYSTEMS, VEGETATION, DEBRIS AND OTHER OBJECTIONABLE MATERIAL SHALL BE
REMOVED AND DISPOSED OFF-SITE, UNLESS APPROVED OTHERWISE BY THE DEVELOPER AND ENGINEER IN WRITING IN
ADVANCE OF BID AND CONSTRUCTION.  THE CONTRACTOR SHALL COMPLY WITH ALL APPLICABLE LAWS GOVERNING
SPILLAGE OF DEBRIS WHILE TRANSPORTING TO A DISPOSAL SITE.  ALL COSTS ASSOCIATED WITH DISPOSAL OF MATERIAL
SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

5.  BURNING:  BURNING SHALL NOT BE PERMITTED ON THE PROJECT SITE UNLESS APPROVED IN WRITING BY THE
GOVERNING AUTHORITIES AND THE DEVELOPER.

6.  PROOF ROLLING:  UPON COMPLETION OF STRIPPING OPERATIONS, AND PRIOR TO PLACEMENT OF ANY FILL MATERIALS,
THE STRIPPED AREAS SHOULD BE OBSERVED TO DETERMINE IF ADDITIONAL EXCAVATION IS REQUIRED TO REMOVE WEAK
OR OTHERWISE OBJECTIONABLE MATERIALS THAT WOULD ADVERSELY AFFECT THE FILL PLACEMENT.  THE SUBGRADE
SHOULD BE FIRM AND ABLE TO SUPPORT CONSTRUCTION EQUIPMENT WITHOUT DISPLACEMENT.  SOFT OR YIELDING
SUBGRADE SHOULD BE CORRECTED AND MADE STABLE BEFORE CONSTRUCTION PROCEEDS.  PROOF ROLLING SHOULD BE
PERFORMED USING A HEAVY PNEUMATIC TIRE ROLLER, LOADED DUMP TRUCK, OR SIMILAR PIECE OF EQUIPMENT
WEIGHING 25 TONS.  THE PROOF ROLLING OPERATIONS SHOULD BE OBSERVED BY THE ENGINEER OR HIS
REPRESENTATIVE.

7.  UNSTABLE MATERIAL:  WHEN UNSTABLE CLAY OR OTHER UNSTABLE MATERIAL IS PRESENT IN AREAS OF PROPOSED
BUILDING PADS OR PAVED AREAS, THE ENGINEER SHALL OBSERVE THE STABILITY OF ANY EXISTING CLAY OR WEATHERED
MATERIAL THAT IS PRESENT IN THE SUBBASE, AND SHALL DETERMINE WHETHER ADDITIONAL EXCAVATION OF THESE
MATERIALS WILL BE REQUIRED.  IF THIS MATERIAL IS DEEMED SUITABLE FOR SUBBASE MATERIAL, THE SUBGRADE SHALL
BE SCARIFIED TO A DEPTH AS RECOMMENDED BY THE ENGINEERING AND ITS MOISTURE CONTENT ADJUSTED AS
RECOMMENDED BY THE ENGINEER, AND THEN RE-COMPACTED TO ONE HUNDRED (100) PERCENT OF THE OPTIMUM
DENSITY DETERMINED BY THE STANDARD PROCTOR TEST, ASTM D - 698 PRIOR TO PLACEMENT OF FILL MATERIALS, OR AS
OTHERWISE DIRECTED AND APPROVED BY THE ENGINEER.

8.  CONTROLLED FILL:  ALL SOILS USED FOR CONTROLLED FILL SHOULD BE FREE OF ROOTS, VEGETATION, AND OTHER
DELETERIOUS OR UNDESIRABLE MATTER.  ROCKS LESS THAN 4 INCHES IN LARGEST DIMENSION WITHIN 24" OF PROPOSED
SUBGRADE ELEVATION AND LESS THAN 6 INCHES IN SIZE FOR FILLS IN EXCESS OF 24" OF PROPOSED SUBGRADE
ELEVATION, WILL BE ALLOWED AS ACCEPTABLE FILL MATERIAL. ROCK FILLS SHOULD BE SUPPLEMENTED WITH A
SUFFICIENT AMOUNT OF FINE MATERIAL TO PREVENT VOIDS.  SOILS IMPORTED FROM OFF-SITE FOR USE AS FILL SHOULD
BE APPROVED BY THE ENGINEER.  THE FILL MATERIAL SHOULD BE PLACED IN LEVEL, UNIFORM LIFTS, WITH EACH LIFT
COMPACTED TO THE MINIMUM DRY DENSITY WITHIN THE COMPACTION SOIL MOISTURE RANGES RECOMMENDED.  THE
LOOSE LIFT THICKNESS SHOULD NOT EXCEED 10 INCHES.  EACH LAYER SHOULD BE PROPERLY PLACED, MIXED, SPREAD,
AND COMPACTED TO BETWEEN 95 AND 100 PERCENT OF STANDARD PROCTOR DENSITY AS DETERMINED BY ASTM D 698,
OR AS OTHERWISE DIRECTED AND APPROVED BY THE ENGINEER.

9.  PROPOSED GRADES:  THE PROPOSED CONTOURS INDICATED ON THE GRADING PLAN ARE FINISHED GRADES AND ARE
SHOWN AT ONE-FOOT INTERVALS.  SPOT ELEVATIONS SHOWN IN PAVED AREAS ARE TOP OF PAVEMENT, UNLESS NOTED
OTHERWISE.

10.  MASS GRADE ELEVATIONS:  THE CONTRACTOR SHALL BE RESPONSIBLE FOR MASS GRADING OF THE SITE TO THE
REQUIRED SUBGRADE ELEVATION FOR THE PROJECT BASED ON THE PROPOSED PAVEMENT STRUCTURE, SYNTHETIC
TURF STRUCTURE OR BUILDING PAD STRUCTURE, OR TO 6" BELOW FINISHED GRADE FOR ALL LANDSCAPE AREAS.

A TOLERANCE OF +/- 0.10 FEET OF THE FINISHED GRADE WILL BE ALLOWED FOR ALL AREAS UNDER PROPOSED BUILDING
PADS AND UNDER PROPOSED PAVEMENT OR SYNTHETIC TURF.  ALL LANDSCAPE AREAS ARE TO BE GRADED WITHIN +/- 0.10
FEET OF THE FINISHED GRADE.

11.  BUILDING ENTRANCE GRADES:  REFER TO THE GRADING PLANS FOR DETAILED SPOT GRADING AT THE BUILDING
ENTRANCE AREAS.  THE CONTRACTOR SHALL COMPLY WITH ALL ADA AND STATE ACCESSIBILITY STANDARDS FOR
REQUIREMENTS REGARDING MAXIMUM SLOPES FOR HANDICAP PARKING AREAS, SIDEWALKS, ACCESS RAMPS AND
ACCESSIBLE ROUTES.

12.  LANDSCAPE AREAS:  ALL LANDSCAPE AREAS AND OTHER DISTURBED AREAS WITHIN THE LIMITS OF THE PROPERTY
NOT DESIGNATED TO BE PAVED SHALL RECEIVE A MINIMUM OF SIX (6) INCHES OF TOPSOIL, WITH THE EXCEPTION OF
MULCH OR ROCK PLANTING BEDS.  REFER TO THE EROSION AND SEDIMENT CONTROL PLANS AND/OR LANDSCAPE PLANS
FOR LIMITS OF TOPSOIL PLACEMENT.

13.  EARTHWORK QUANTITIES:  THE CONTRACTOR SHALL BE RESPONSIBLE FOR CALCULATING THE EARTHWORK
QUANTITIES BASED ON THE EXISTING AND PROPOSED CONTOURS SHOWN ON THESE PLANS.  ALL EARTHWORK SHALL BE
CONSIDERED UNCLASSIFIED EXCAVATION AND BID ON A LUMP SUM BASIS, UNLESS NOTED OTHERWISE.  IF QUANTITIES
ARE PROVIDED ON THE GRADING PLAN BY THE ENGINEER, THEY ARE "FOR INFORMATION ONLY" AND THE CONTRACTOR
MUST VERIFY SAID QUANTITIES AND PLAN FOR ANY DISCREPANCIES OR DIFFERENCES AT THE SOLE EXPENSE OF THE
CONTRACTOR WITHIN THE LUMP SUM BID AMOUNT.  THE CONTRACTOR SHALL SUPPLY THE DEVELOPER AND ENGINEER
WITH A PRELIMINARY CUT-FILL REPORT AND PLAN IN ADVANCE OF BID, AND A FINAL CUT-FILL REPORT IN ADVANCE OF
SIGNING THE FINAL CONSTRUCTION CONTRACT DOCUMENTS.  ANY ESTIMATE OF REQUIRED BORROW FROM OFF SITE
AND/OR ANY EXCESS MATERIAL THAT REQUIRES HAUL-OFF FROM THE SITE SHOULD BE NOTED IN THE PRELIMINARY AND
FINAL REPORT, AND ACKNOWLEDGE IN WRITING BY THE ENGINEER AND DEVELOPER PRIOR TO COMMENCING
CONSTRUCTION.

EROSION CONTROL:
1. GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2. SWPPP COMPLIANCE: THE CONTRACTOR SHALL BE REQUIRED AND RESPONSIBLE TO COMPLY WITH THE CONDITIONS OF
THE STORM WATER POLLUTION PREVENTION PLAN (SWPPP) WHILE CONDUCTING HIS ACTIVITIES ON THIS PROJECT.  IN
ADDITION TO CONSTRUCTING THOSE ITEMS INDICATED ON THE PLAN SHEETS, COMPLIANCE WITH THE SWPPP INCLUDES
CONFORMANCE TO CERTAIN PRACTICES AND PROCEDURES (IDENTIFIED IN THE (SWPPP) DURING PROJECT
CONSTRUCTION.  THE SWPPP PLANS AND DOCUMENTS ARE PROVIDED FOR THE SOLE BENEFIT OF THE CONTRACTOR AS A
PLANNING TOOL FOR COMPLYING WITH THE ENVIRONMENTAL REGULATIONS OF THIS PROJECT.  THE CONTRACTOR IS
EXPECTED TO PROVIDE, EXPAND, SUBMIT AND MONITOR A FULL COMPREHENSIVE SWPPP BEYOND WHAT IS HEREIN
PROVIDED.

3. BMP INSTALLATION: PRIOR TO COMMENCING GRADING OPERATIONS, THE CONTRACTOR SHALL INSTALL ALL SWPPP
MEASURES AND DEVICES AS INDICATED ON THE EROSION & SEDIMENT CONTROL PLAN.  ALL SWPPP MEASURES AND
DEVICES SHALL BE IN ACCORDANCE WITH SPECIFICATIONS AND DETAILS SHOWN IN THE USDA-NRCS ENGINEERING
STANDARD DRAWINGS FOR TEMPORARY AND PERMANENT BEST MANAGEMENT PRACTICES (BMP), OR AS MODIFIED BY THE
CONTRACT DOCUMENTS.  IN CASES WHERE LOCAL GOVERNANCE OR STATE STANDARDS AND DETAILS FOR TEMPORARY
AND PERMANENT BMPS ARE MORE STRINGENT THAN THE USDA-NRCS STANDARD, THE LOCAL OR STATE STANDARDS
SHALL APPLY.

4. CLEANING, REPAIR AND MAINTENANCE: THE CONTRACTOR SHALL REFER TO THE SWPPP FOR SEQUENCING OF
CONSTRUCTION, INSTALLATION OF NEW EROSION CONTROL DEVICES AND CLEANING, REPAIR AND MAINTENANCE OF
EXISTING EROSION CONTROL DEVICES.  THE CONTRACTOR SHALL REVISE, RELOCATE AND/OR ADD DEVICES TO REFLECT
ACTUAL SITE CONDITIONS AND TO ACCOMMODATE LOCATIONS FOR CONSTRUCTION TRAILER AREAS, STORAGE AREAS,
FUELING AREAS, TOILETS, TRASH RECEPTACLES AND WASHOUT AREAS.  ANY ACCIDENTAL RELEASE OF SEDIMENT OR
POLLUTANTS FROM THE SITE SHALL BE CLEANED BY THE CONTRACTOR.

5. SITE ENTRY/EXIT LOCATIONS: SITE ENTRY AND EXIT LOCATIONS SHALL BE MAINTAINED BY THE CONTRACTOR IN A
CONDITION THAT WILL PREVENT TRACKING OR FLOWING OF SEDIMENT ONTO PUBLIC ROADWAYS.  ALL SEDIMENT SPILLED,
DROPPED, WASHED OR TRACKED ONTO PUBLIC ROADWAYS MUST BE REMOVED IMMEDIATELY.  WHEN WASHING OF
VEHICLES IS REQUIRED TO REMOVE SEDIMENT PRIOR TO ENTRANCE TO A PUBLIC ROADWAY, IT SHALL BE DONE ON AN
AREA STABILIZED WITH CRUSHED STONE WHICH DRAINS INTO AN APPROVED SEDIMENT BASIN.  ALL FINES IMPOSED FOR
TRACKING ONTO PUBLIC ROADS SHALL BE PAID BY THE CONTRACTOR.

6. PROTECTION OF ADJACENT PROPERTY: CONTRACTOR SHALL ASSUME FULL LIABILITY FOR DAMAGE TO ADJACENT
PROPERTIES AND/OR PUBLIC RIGHT-OF-WAY RESULTING FROM FAILURE TO FULLY IMPLEMENT AND EXECUTE ALL EROSION
CONTROL METHODS AND PROCEDURES SHOWN AND NOTED IN THE PLANS AND SWPPP.

7. RE-VEGETATION: AT THE COMPLETION OF PAVING AND FINAL GRADING OPERATIONS, ALL DISTURBED AREAS SHALL BE
VEGETATED IN ACCORDANCE WITH THE SWPPP AND/OR THE LANDSCAPE ARCHITECTS PLANS WHERE APPLICABLE.  IN
AREAS NOT COVERED BY LANDSCAPE PLAN, THE CONTRACTOR SHALL PROVIDE SEEDING AND/OR SODDING FOR ALL
DISTURBED AREAS (NOT DESIGNATED TO BE PAVED) IN ACCORDANCE WITH ALL GOVERNING AUTHORITIES'
SPECIFICATIONS.

8. BMP REMOVAL: THE CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL SEDIMENT BARRIERS AND INLET PROTECTION
AFTER VEGETATION HAS BEEN COMPLETED AND ALL AREAS OF THE SITE HAVE BEEN STABILIZED BY DEFINITION OF THE
SWPPP AND ACCEPTED BY THE GOVERNING AUTHORITIES AND THE DEVELOPER.

STORM DRAIN:
1. GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2. PROTECTION OF UTILITIES:  THE CONTRACTOR SHALL MAKE NECESSARY PROVISIONS FOR THE SUPPORT AND
PROTECTION OF ALL UTILITY POLES, FENCES, TREES, SHRUBS, GAS MAINS, TELEPHONE CABLES, ELECTRIC CABLES,
DRAINAGE PIPES, UTILITY SERVICES, AND ALL OTHER UTILITIES AND STRUCTURES BOTH ABOVE AND BELOW THE GROUND.

3.  PRIVATE STORM DRAIN PIPE:  UNLESS OTHERWISE NOTED ON THE DRAWINGS, ALL PIPE FOR PRIVATE STORM DRAIN
IMPROVEMENTS SHALL BE AS FOLLOWS:

GREATER THAN 36": REINFORCED CONCRETE PIPE (RCP) OR HIGH DENSITY POLYETHYLENE PIPE (HDPE), N-12
(PRIVATE USE ONLY)

15" THROUGH 36" : REINFORCED CONCRETE PIPE (RCP)I OR HIGH DENSITY POLYETHYLENE PIPE (HDPE), N-12
(PRIVATE USE ONLY)

4" THROUGH 12": POLYVINYL CHLORIDE PIPE (PVC), SDR - 26, OR HIGH DENSITY POLYETHYLENE PIPE (HDPE), N-12
(PRIVATE USE ONLY)

4.  RCP JOINT SEALANT: REINFORCED CONCRETE PIPE JOINTS SHALL BE SEALED WITH RAMNECK OR APPROVED EQUAL.

5.  GROUTING:  ALL PIPE ENTERING PUBLIC OR PRIVATE STORM DRAIN STRUCTURES SHALL BE GROUTED TO ASSURE
WATERTIGHT CONNECTIONS, UNLESS NYLOPLAST STRUCTURES ARE PRESENT.

6.  CONCRETE COLLARS:  CONCRETE COLLARS SHALL BE INSTALLED AT ALL CHANGES IN CONDUIT SIZE AND AT ALL JOINTS
THAT ARE PULLED IN EXCESS OF THAT RECOMMENDED BY THE CONDUIT MANUFACTURER.

7.  ROOF DRAINS:  THE CONTRACTOR SHALL COORDINATE THE EXACT LOCATION OF ROOF DRAIN LATERALS WITH BUILDING
PLANS FOR DOWNSPOUT CONNECTIONS.  END AND CAP ROOF DRAIN LATERALS FIVE (5) FEET FROM BUILDING AT 12"
BELOW FINISH GRADE FOR CONNECTION OF DOWNSPOUTS, UNLESS OTHERWISE NOTED BY PLAN.

8.   ADJUSTMENT OF STRUCTURES:  ALL STORM DRAIN STRUCTURES INCLUDING MANHOLES, INLETS AND CLEANOUTS
MUST BE ADJUSTED TO PROPER LINE AND GRADE BY THE CONTRACTOR PRIOR TO, AND AFTER, PLACEMENT OF PAVING
AND GRASSING.

9.  BENDS & WYE CONNECTIONS:  ALL STORM BENDS & WYE CONNECTIONS SHALL BE PREFABRICATED "FACTORY" BENDS &
WYES.

PAVING & PAVEMENT JOINTING:
1.  GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2.  PROTECTION OF EXISTING IMPROVEMENTS:  THE CONTRACTOR SHALL TAKE CARE NOT TO DISTURB EXISTING UTILITIES,
BUILDING FOUNDATION OR OTHER SITE STRUCTURES DURING PAVEMENT OPERATIONS.

3.  SUBGRADE PREPARATION:  PREPARATION OF THE SUBGRADE UNDER PAVED AREAS SHALL BE PERFORMED IN
ACCORDANCE WITH THE GOVERNING AUTHORITIES' SPECIFICATIONS.

PREPARATION OF THE SUBGRADE FOR PAVING WITHIN RIGHT-OF-WAY, ACCESS EASEMENTS AND/OR FIRE LANES SHALL
NOT BE INITIATED UNTIL ALL TESTING OF UNDERGROUND UTILITIES HAS BEEN COMPLETED AND VERIFIED TO MEET THE
GOVERNING AUTHORITIES' SPECIFICATIONS AND AUTHORIZATION TO PROCEED HAS BEEN RECEIVED FROM THE
INSPECTOR.

PAVEMENT SUBGRADE SHALL NOT BE ALLOWED TO RETAIN WATER.  WET MATERIAL SHALL BE REMOVED TO DRY, SOUND
MATERIAL AND APPROPRIATE DENSITY ACHIEVED PRIOR TO PAVING OPERATIONS.

4.   PROOF-ROLL SUBGRADE:  THE SUBGRADE SHALL BE PROOF-ROLLED WITH HEAVY PNEUMATIC EQUIPMENT.  ANY SOFT
OR PUMPING AREAS SHALL BE EXCAVATED TO FIRM SUBGRADE AND BACKFILLED AND RE-COMPACTED.

5.  HYDRATED LIME:  LIME MODIFICATION AND/OR STABILIZATION (IF REQUIRED) SHALL MEET THE REQUIREMENTS OF
STATE DEPARTMENT OF TRANSPORTATION STANDARDS.  LIME SHALL BE APPLIED AT A RATE DETERMINED BY A
PROFESSIONAL GEOTECHNICAL ENGINEER LICENSED IN THE STATE THAT THE CONSTRUCTION IS OCCURRING, OR IN
ACCORDANCE WITH THE PROJECT GEOTECHNICAL REPORT NOTED IN PARAGRAPH THREE (3) THE GRADING SECTION
LOCATED ON THIS SHEET.  LIME STABILIZATION SHALL EXTEND A MINIMUM OF ONE (1) FOOT OUTSIDE THE LIMITS OF THE
PAVED AREAS WHEN REQUIRED, UNLESS OTHERWISE SPECIFIED BY THE GEOTECHNICAL ENGINEER.  IT SHOULD BE
PROTECTED AND MAINTAINED IN A MOIST CONDITION UNTIL THE PAVEMENT IS PLACED.

6.   SAND CUSHION PROHIBITED:  THE USE OF SAND CUSHION UNDER PAVEMENT, INCLUDING SIDEWALKS, IS STRICTLY
PROHIBITED.

7.   REINFORCING BARS:  ALL REINFORCING BARS SHALL BE GRADE 40 KSI DEFORMED REINFORCING STEEL.  SIZE AND
SPACING SHALL BE IN ACCORDANCE WITH THE DETAILS, PAVING LEGEND AND CITY STANDARDS.

8.   BAR CHAIRS:  ALL REINFORCING STEEL AND DOWEL BARS IN PAVEMENT SHALL BE SUPPORTED AND MAINTAINED AT
THE CORRECT CLEARANCES BY THE USE OF BAR CHAIRS OR OTHER APPROVED SUPPORT.

9.  CONNECTION TO EXISTING PAVEMENT:  WHERE PROPOSED PAVEMENT TO EXISTING PAVEMENT IS TO BE CONSTRUCTED
BY THE CONTRACTOR, AT LEAST 15" OF REINFORCING STEEL SHALL BE EXPOSED FROM THE EXISTING PAVEMENT, OR THE
CONTRACTOR SHALL PROVIDE HORIZONTAL DOWEL BARS PER THE DETAILS.

10.  TEMPERATURE CONDITIONS FOR CONCRETE PLACEMENT:  CONCRETE SHALL NOT BE PLACED WHEN THE
TEMPERATURE IS BELOW 40 DEGREES FAHRENHEIT AND FALLING, BUT MAY BE PLACED WHEN TEMPERATURE IS ABOVE 35
DEGREES FAHRENHEIT AND RISING.  THE TEMPERATURE READING SHALL BE TAKEN IN THE SHADE AND AWAY FROM
ARTIFICIAL HEAT.

11.   CONCRETE PAVEMENT CURING:  MEMBRANE CURING, WHITE PIGMENTED, SHALL BE USED FOR CURING ALL CONCRETE
SURFACES IMMEDIATELY AFTER FINISHING OF SURFACES AND SHALL BE IN ACCORDANCE WITH THE APPLICABLE STATE
DEPARTMENT OF TRANSPORTATION, CURRENT EDITION FOR STANDARDS AND SPECIFICATIONS.

12.   TESTING:  SAMPLES FOR STRENGTH TESTS OF THE CONCRETE PAVEMENT WILL BE TAKEN BY THE GEOTECHNICAL
ENGINEER TO VERIFY DESIGN STRENGTH.  PAVEMENT AREAS FOUND TO BE DEFICIENT IN STRENGTH SHALL BE REMOVED
AND REPLACED SOLELY AT THE EXPENSE OF THE CONTRACTOR.  THE GEOTECHNICAL ENGINEER SHALL ALSO RANDOMLY
CORE THE PAVEMENT TO VERIFY THE THICKNESS OF CONCRETE.  ANY AREA FOUND TO BE DEFICIENT IN THICKNESS
SHALL BE REMOVED AND REPLACED SOLELY AT THE EXPENSE OF THE CONTRACTOR.

13.   SIDEWALKS AND RAMPS:  CONSTRUCTION OF SIDEWALKS, WHEELCHAIR RAMPS AND ACCESSIBLE ROUTES SHALL BE
IN ACCORDANCE WITH THE CURRENT FEDERAL AND STATE ACCESSIBILITY STANDARDS AND THE AMERICANS DISABILITY
ACT (ADA).

14.   PAVEMENT MARKINGS:  PAVEMENT MARKINGS SHALL BE PROVIDED IN ACCORDANCE WITH THE STATE DOT
STANDARDS.  FIRE LANES SHALL BE STRIPED IN ACCORDANCE WITH THE GOVERNING AUTHORITIES' REQUIREMENTS.  ALL
HANDICAP SYMBOLS, SIGNAGE AND PAVEMENT MARKINGS SHALL COMPLY WITH FEDERAL AND STATE ADA STANDARDS.

15. PAVEMENT JOINT LAYOUT:  THE CONTRACTOR WILL BE RESPONSIBLE FOR PREPARATION OF THE PLAN AND
SUBMITTAL TO THE ENGINEER FOR REVIEW.  THE CONTRACTORS' JOINT LAYOUT PLAN SHALL BE PROVIDED TO THE
ENGINEER FOR REVIEW A MINIMUM OF 2 WEEKS PRIOR TO BEGINNING PAVING CONSTRUCTION.

16. SAW CUTTING:  SAW CUTTING SHALL BE DONE AS SOON AS CONCRETE CAN SUPPORT WEIGHT, AND SHALL NOT BE
DELAYED BY THE CONTRACTOR LONGER THAN 8 HOURS.  THE CONTRACTOR SHALL MARK JOINT LOCATIONS AT THE
CENTERLINE OF THE DOWEL LENGTH DURING HIS PAVING OPERATIONS.  ALL SAWED JOINTS ARE TO BE TRUE IN
ALIGNMENT AND SHALL CONTINUE THROUGH THE CURB.  RADIAL JOINTS SHALL BE NO SHORTER THAN EIGHTEEN (18)
INCHES.

17. JOINT SEALING:  ALL CONSTRUCTION JOINTS SHALL BE SAWN, CLEANED OF DEBRIS, DIRT, DUST, SCALE, CURING
COMPOUND AND CONCRETE, BLOWN DRY AND IMMEDIATELY SEALED.  JOINT SEALING MATERIAL SHALL BE SONNEBORN SL
2 OR AN ENGINEER APPROVED EQUAL.

18. ODD SHAPED PANELS:  ODD SHAPED PANELS SHALL BE REINFORCED WITH #3 BARS AT 18" EACH WAY.  AN ODD
SHAPED PANEL IS CONSIDERED TO BE ONE IN WHICH THE SLAB TAPERS TO A SHARP ANGLE WHEN THE LENGTH TO WIDTH
RATIO EXCEEDS 3 TO 1 OR WHEN A SLAB IS NEITHER SQUARE NOR RECTANGULAR.

19. EXPANSION JOINTS:  THE CONTRACTOR SHALL PROVIDE AN EXPANSION JOINT AROUND THE PERIMETER OF ANY
BLOCKOUT IN THE CONCRETE PAVING.

CONDUIT AND SLEEVING:
1. GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE
GENERAL CONSTRUCTION NOTES FOR THE PROJECT.

PLACEMENT OF CONDUIT AND SLEEVES:  ALL UNDERGROUND CONDUIT AND SLEEVES ARE TO BE PLACED BEFORE SITE
PAVING CONSTRUCTION COMMENCES AND SHALL BE BURIED A MINIMUM OF 24" BELOW THE BOTTOM OF PAVEMENT,
EXCEPT ELECTRICAL CONDUIT WHICH REQUIRE A MINIMUM COVER OF 36".  ALL CONDUIT AND SLEEVES SHALL EXTEND
TWO (2) FEET BEYOND THE BACK OF CURB OR EDGE OF SIDEWALK.  TURN CONDUIT UPWARD AND CAP EACH CONDUIT 6"
ABOVE FINISH GRADE.  THE CONTRACTOR SHALL FURNISH DETAILED AS-BUILT LOCATION INFORMATION FOR ALL CONDUIT
AND SLEEVES TO THE DEVELOPER AND INCLUDE SAME IN THE RECORD DRAWINGS.

2. TELEPHONE CONDUIT: THE CONTRACTOR SHALL COORDINATE WITH THE LOCAL TELEPHONE PROVIDER TO VERIFY
THE EXACT SIZE, TYPE, NUMBER AND LOCATION OF CONDUIT AND/OR SLEEVING REQUIRED TO BE PROVIDED BY THE
CONTRACTOR FOR TELEPHONE FACILITIES TO SERVE THIS SITE.  MARK LOCATIONS OF CONDUIT WITH  #3 X 36" REBAR
INSTALLED 2' INTO THE GROUND AT EACH END LOCATION.

3. ELECTRIC AND GAS CONDUIT:  THE CONTRACTOR SHALL COORDINATE WITH THE LOCAL ELECTRIC AND GAS
PROVIDER TO VERIFY THE EXACT SIZE, TYPE, NUMBER AND LOCATION OF CONDUIT AND/OR SLEEVING REQUIRED TO BE
PROVIDED BY THE CONTRACTOR FOR GAS AND ELECTRIC FACILITIES TO SERVE THIS SITE.  MARK LOCATIONS OF CONDUIT
WITH  #3 X 36" REBAR INSTALLED 2' INTO THE GROUND AT EACH END LOCATION.

4. SITE LIGHTING SIGNAGE CONDUIT:  REFERENCE MEP PLANS FOR SITE LIGHTING AND ALL RELATED CONDUIT, WIRING,
PULL BOXES, POLE BASES AND ASSOCIATED ELECTRICAL WORK TO BE COORDINATED AND/OR PROVIDED FOR BY THE
CONTRACTOR PRIOR TO PAVING OPERATIONS.

5. IRRIGATION CONDUIT:  ALL IRRIGATION CONDUIT AND SLEEVES SHALL BE SCHEDULE 40 PVC, INSTALLED WITH A
MINIMUM OF 24" COVER.  REFERENCE THE PAVING PLAN AND/OR LANDSCAPE PLANS FOR NUMBER OF CONDUIT, SIZE AND
LOCATIONS OF PROPOSED IRRIGATION CONDUITS AND SLEEVES.

6. PULL WIRES:  ALL UNDERGROUND CONDUIT AND SLEEVES SHALL BE INSTALLED WITH PULL WIRES.

7. CONFLICTS:  IN THE EVENT OF A CONFLICT BETWEEN CONDUIT AND STORM DRAIN AND/OR UTILITY PIPING, THE
CONTRACTOR SHALL ADJUST CONDUIT DOWNWARD FOR CLEARANCE.

UTILITIES:
1.  GENERAL CONSTRUCTION NOTES:  REFER TO DRAWING NO. C1.0 "GENERAL CONSTRUCTION NOTES" FOR THE GENERAL
CONSTRUCTION NOTES FOR THE PROJECT.

2.  INSPECTION AND TESTING:  THE CONTRACTOR SHALL COORDINATE INSPECTION AND TESTING WITH THE APPROPRIATE
GOVERNING AUTHORITIES PRIOR TO BACKFILLING TRENCHES FOR ALL UTILITIES.

3.  TRENCH COMPACTION:  THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING COMPACTION TO A MINIMUM OF
95% STANDARD PROCTOR IN AREAS OF PROPOSED AND FUTURE PAVEMENT AND ALL AREAS EXCAVATED AT THE BUILDING
FOOTINGS FOR UTILITY SERVICE ENTRIES.  TRENCHES WHICH LIE OUTSIDE THESE AREAS SHALL BE COMPACTED TO A
MINIMUM OF 90% STANDARD PROCTOR.

4.  CONFLICTS:  THE CONTRACTOR SHALL COORDINATE INSTALLATION OF UTILITIES IN SUCH A MANNER AS TO AVOID
CONFLICTS AND TO ASSURE PROPER DEPTHS ARE ACHIEVED.  IN THE EVENT OF A CONFLICT BETWEEN WATER LINES AND
STORM DRAIN OR SANITARY SEWER PIPING, THE CONTRACTOR SHALL ADJUST THE WATER LINE DOWNWARDS IN SUCH A
MANNER SO THAT THE PIPE MANUFACTURER'S RECOMMENDATIONS ON THE PIPE DEFLECTION AND JOINT STRESS ARE
NOT EXCEEDED AND ALL WATER AND SEWER SEPARATION REQUIREMENTS HAVE BEEN MET, AND PIPE ENCASEMENTS AS
REQUIRED BY CODE HAVE BEEN PROVIDED.

5.  CONNECTION TO EXISTING UTILITIES:  CONTRACTOR SHALL CONFIRM THE RESPONSIBILITY FOR CONNECTION TO THE
WATER OR SEWER MAIN, AS SOME GOVERNING AUTHORITIES REQUIRE THEIR PERSONNEL TO MAKE SAID CONNECTION.
CONTRACTOR SHALL CONFIRM AND COORDINATE ANY REQUIRED INSPECTIONS BY THE UTILITY OWNER/AUTHORITY,
WHETHER THOSE INSPECTIONS ARE REQUIRED BY UTILITY PROVIDER PERSONNEL OR BY THE DEVELOPERS ENGINEER.  48
HOUR NOTICE IS REQUIRED TO THE DEVELOPERS ENGINEER IF THEY ARE REQUIRED TO PROVIDE INSPECTION OF THE
CONNECTION TO THE PUBLIC UTILITY.  THE CONTRACTOR SHALL VERIFY THE SIZE, TYPE, ELEVATION, CONFIGURATION,
AND ANGULATIONS OF EXISTING WATER, SANITARY SEWER AND UTILITY LINES PRIOR TO CONSTRUCTION OF TIE-IN
MATERIALS.  THE CONTRACTOR SHALL ASSUME RESPONSIBILITY FOR REPAIRS TO EXISTING FACILITIES DAMAGED BY HIS
ACTIVITIES.

6.  WATER METERS:  THE CONTRACTOR SHALL ACQUIRE BOTH DOMESTIC AND IRRIGATION METERS FROM THE GOVERNING
AUTHORITY.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR HAVING METERS INSTALLED IN BOXES AND CONNECTING
PUBLIC TO PRIVATE WATER LINES.  CONTRACTOR SHALL INCLUDED THE COST OF SAID METERS IN THE CONTRACT PRICE.

7.  PIPE COVER:  TOP OF ALL WATER LINES SHALL BE INSTALLED WITH A MINIMUM COVER OF 54".

8.  HORIZONTAL BLOCKING:  HORIZONTAL BLOCKING FOR WATER LINES HAS BEEN OMITTED FOR CLARITY, HOWEVER,
BLOCKING SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE GOVERNING AUTHORITIES 'STANDARD DETAILS'.

9.  THRUST BLOCKING:  THRUST BLOCKING SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE GOVERNING
AUTHORITIES' STANDARD DETAILS.  DO NOT COVER BELLS OR FLANGES WITH CONCRETE.  THE CONTRACTOR SHALL
REMOVE EXISTING THRUST BLOCKING OR RESTRAINTS WHERE NECESSARY TO ALLOW THE WORK TO PROCEED, AND
SHALL REPLACE THE THRUST BLOCKS WHERE REQUIRED.  THE COST TO REMOVE, REPLACE OR PROVIDE THRUST
BLOCKING SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

10.  ADDITIONAL BENDS:  THE CONTRACTOR SHALL SUPPLY AND INSTALL ANY ADDITIONAL BENDS WITH THRUST BLOCKING
AND OTHER APPURTENANCES REQUIRED TO ASSURE PROPER INSTALLATION OF WATER MAINS AND LATERALS.  THE
CONTRACTOR MAY PULL PIPE AS NEEDED AT THE BENDS WHERE THE DEFLECTION ANGLE OF THE PIPE DOES NOT MATCH
THE ANGLE OF THE BEND PROVIDED THE PIPE DEFLECTION IS WITHIN TOLERABLE MANUFACTURERS LIMITS.  THE COST
FOR ADDITIONAL BENDS AND BLOCKING SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

11.  POLYETHYLENE WRAP:  ALL VALVES, DUCTILE IRON AND CAST IRON PIPE, FITTINGS AND SPECIALS SHALL BE
POLYETHYLENE WRAPPED.

12.  ADJUSTMENTS:  THE CONTRACTOR IS RESPONSIBLE FOR ADJUSTING ALL MANHOLES, CLEANOUTS, VALVES, BOXES,
VAULTS AND HYDRANTS TO FINAL GRADE.  THE COST SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

13.  APPURTENANCES:  ALL VALVES AND OTHER APPURTENANCES ON ALL FIRE PROTECTION LINES SHALL BE PROVIDED TO
MEET LOCAL BUILDING CODES AND/OR PLUMBING CODES.  IF UL/FM APPROVAL IS REQUIRED, CONTRACTOR SHALL
COMPLY.  THE COST SHALL BE INCLUDED IN THE CONTRACT AMOUNT.

14.  FIRE PROTECTION WORK:  ALL FIRE PROTECTION WORK MUST BE PERMITTED AND APPROVED BY THE GOVERNING
AUTHORITIES FIRE DEPARTMENT.  THE CONTRACTOR SHALL CONDUCT ALL REQUIRED PRESSURE TESTS ON THE FIRE
PROTECTION LINES TO THE SATISFACTION OF THE FIRE MARSHALL FOR THE GOVERNING AUTHORITY AS WELL AS THE
DEVELOPERS' INSURANCE CARRIER.  COST OF THESE TESTS SHALL BE INCIDENTAL TO THE CONTRACT AND PAID FOR BY
THE CONTRACTOR.

15.  SANITARY SEWER PIPE:  ALL SEWER PIPE SHALL BE SDR-26, IN ACCORDANCE WITH ASTM SPECIFICATIONS D-3034 FOR
4" THROUGH 15", AND ASTM F-679 FOR 18" THROUGH 27".

16.   WATER PIPE:  ALL WATER MAINS 4 INCH THROUGH 12 INCH SHALL BE C-900 (DR - 15), UNLESS OTHERWISE NOTED
WITHIN THE PLANS.  IN CASE OF CONFLICT WITHIN THE PLANS AND THESE SPECS, THE LOCAL PUBLIC WATER MAIN
GOVERNING AUTHORITIES SPECIFICATIONS SHALL GOVERN.

17.   FIRE HYDRANTS: FIRE HYDRANTS SHALL BE INSTALLED 4' TO 7' FROM THE BACK OF CURB UNLESS OTHERWISE
REQUIRED BY LOCAL GOVERNING STANDARDS FOR PUBLIC RIGHTS OF WAY.

18. TRACER WIRE:  CONTRACTOR SHALL PROVIDE A TRACER WIRE FOR ALL PUBLIC AND PRIVATE SUMP DRAIN LINES
AND GUTTER DOWNSPOUTS, SANITARY SEWER LATERALS AND WATER MAINS OR WATER SERVICE LINES FOR DOMESTIC
OR FIRE USE.
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167 FT @ 0.50%,
145 CY TRENCH BACKFILL

8" PVC SDR 26,
252 FT @ 0.50%,
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SANITARY
SEWER PLAN
AND PROFILE

Feet
0 20 40

ASTM D3034

SANITARY SEWER MATERIAL & SPEC'S.

8" PVC, SDR 26
MATERIAL

ASTM D3212
JOINT SPEC.PIPE SPEC.

THE INSTALLED SANITARY SEWER PIPE SHALL BE BOTH AIR
TESTED AND DEFLECTION TESTED IN ACCORDANCE WITH THE
"ILLINOIS RECOMMENDED STANDARDS FOR SEWAGE WORKS",
LATEST EDITION, AND WITH "THE STANDARD SPECIFICATIONS
FOR WATER & SEWER MAIN CONSTRUCTION IN ILLINOIS",
LATEST EDITION. ALL OF THE 8" PVC SANITARY SEWER SHALL
BE DEFLECTION TESTED. ALL TESTING SHALL BE PAID FOR BY
THE CONTRACTOR.

ALL OF THE INSTALLED SANITARY SEWER MANHOLES SHALL
BE TESTED AND INSPECTED FOR LEAKAGE IN ACCORDANCE
WITH ASTM C1244-02 OR ASTM C969-02. ALL TESTING SHALL BE
PAID FOR BY THE CONTRACTOR.

THE HORIZONTAL AND/OR VERTICAL SEPARATION BETWEEN
ALL SEWERS AND WATER MAINS SHALL BE IN ACCORDANCE
WITH SECTION 41-2.01 OF THE "STANDARD SPECIFICATIONS
FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS",
LATEST EDITION.

PROPOSED SANITARY SEWER MAIN

EXISTING SANITARY SEWER

EXISTING GAS MAINGAS

EXISTING WATER MAINW

EXISTING CONTOUR

ASPHALT REMOVAL AND REPLACEMENT

LEGEND SANITARY SEWER GENERAL NOTES

PERMANENT SANITARY SEWER EASMENT

EXISTING PROPERTY LINE

EXISTING ROW LINE

CONTRACTOR SHALL PROVIDE ADEQUATE TRAFFIC
CONTROL AND TRENCH PROTECTION AT ALL TIMES DURING
THE CONSTRUCTION PROCESS AND OVERNIGHT.

SCALES
1" = 20' HOR
1" = 5' VER

SCALES
1" = 20' HOR
1" = 5' VER

6" LATERAL PROFILE

AutoCAD SHX Text
715



15+00

16+00
16+22.88

14+50

15+50

8" PVC SDR 26,
192 FT @ 0.50%,

284 CY TRENCH BACKFILL

4' DIA. SANITARY MANHOLE
T/CAST = 717.25
INV. S.W. = 706.51 (8" IN)
INV. N.E. = 706.41 (8" OUT)

EX. SANITARY MANHOLE
EX. T/CAST = 717.50
EX. INV. S.W. = ±705.45   (8" IN) FIELD VERIFY
REMOVE STUB AND CONNECT TO MANHOLE
EX. INV. N.E. = ±705.35 (8" OUT)

EXISTING BUILDING

WASHINGTON ROAD

ILLINOIS ROUTE 8

REMOVE AND REPLACE
ASPHALT, 130 SY THIS SHEET

20' WIDE PERMANENT
SANITARY SEWER EASEMENT

SAWCUT, 372 LF, THIS SHEET

CONCRETE, 9", 4.33' DIA., 5 SY

690
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±705.45 EX. ±705.35

EXISTING GROUND PROFILE

4' DIA. SANITARY MANHOLE
T/CAST = 717.50

EX. INV. S.W. = ±705.45   (8" IN) FIELD VERIFY
EX. INV. N.E. = ±705.35 (8" OUT)

8" PVC SDR 26,
192 FT @ 0.50%,
284 CY TRENCH BACKFILL
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C2.1

SANITARY
SEWER PLAN
AND PROFILE

ASTM D3034

SANITARY SEWER MATERIAL & SPEC'S.

8" PVC, SDR 26
MATERIAL

ASTM D3212
JOINT SPEC.PIPE SPEC.

THE INSTALLED SANITARY SEWER PIPE SHALL BE BOTH AIR
TESTED AND DEFLECTION TESTED IN ACCORDANCE WITH THE
"ILLINOIS RECOMMENDED STANDARDS FOR SEWAGE WORKS",
LATEST EDITION, AND WITH "THE STANDARD SPECIFICATIONS
FOR WATER & SEWER MAIN CONSTRUCTION IN ILLINOIS",
LATEST EDITION. ALL OF THE 8" PVC SANITARY SEWER SHALL
BE DEFLECTION TESTED. ALL TESTING SHALL BE PAID FOR BY
THE CONTRACTOR.

ALL OF THE INSTALLED SANITARY SEWER MANHOLES SHALL
BE TESTED AND INSPECTED FOR LEAKAGE IN ACCORDANCE
WITH ASTM C1244-02 OR ASTM C969-02. ALL TESTING SHALL BE
PAID FOR BY THE CONTRACTOR.

THE HORIZONTAL AND/OR VERTICAL SEPARATION BETWEEN
ALL SEWERS AND WATER MAINS SHALL BE IN ACCORDANCE
WITH SECTION 41-2.01 OF THE "STANDARD SPECIFICATIONS
FOR WATER AND SEWER MAIN CONSTRUCTION IN ILLINOIS",
LATEST EDITION.

Feet
0 20 40

LEGEND SANITARY SEWER GENERAL NOTES

CONTRACTOR SHALL FIELD VERIFY EXISTING INVERT
ELEVATIONS AT EXISTING SANITARY MANHOLE AND NOTIFY
ENGINEER.

PROPOSED SANITARY SEWER MAIN

EXISTING SANITARY SEWER

EXISTING GAS MAINGAS

EXISTING WATER MAINW

EXISTING CONTOUR

ASPHALT REMOVAL AND REPLACEMENT

PERMANENT SANITARY SEWER EASMENT

EXISTING PROPERTY LINE

EXISTING ROW LINE

CONTRACTOR SHALL PROVIDE ADEQUATE TRAFFIC
CONTROL AND TRENCH PROTECTION AT ALL TIMES DURING
THE CONSTRUCTION PROCESS AND OVERNIGHT.

SCALES
1" = 20' HOR
1" = 5' VER
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NOTICE TO CONTRACTORS 

The City of Washington, Illinois will receive sealed bids for the construction of the 
WASHINGTON PLAZA SANITARY SEWER EXTENSION, until 11:00 AM on the 28th day 
of July, 2026 at City Hall, 301 Walnut Street, Washington, Illinois.  Bids will be publicly 
opened and read at that time. 

Contract documents, including drawings and specifications, may be obtained from the Austin 
Engineering Co., Inc., by email request to dreber@aeci.design. 

Bids may be held for a period of up to sixty (60) days prior to making an award. 

The successful bidder will be required to furnish a satisfactory Contract Bond to the City of 
Washington in an amount equal to his contract price. 

In accordance with 820/ILCS 130/3 and 130/5, this contract is subject to all of the requirements 
of the Illinois Prevailing Wage Act, is subject to the payment of prevailing wages and the 
Contractor is required to submit monthly certified payroll records.   

In accordance with Public Act 95-0635, effective 1/1/08, all Contractors and Subcontractors, 
performing any contractual public work subject to the Prevailing Wage Act, shall have in place a 
written Substance Abuse Prevention Program filed with the public body engaged in public 
works.  The successful Contractor shall file the Substance Abuse Prevention Program(s), with 
the City of Washington, prior to award of the Contract. 

The City of Washington reserves the right to reject any or all bids and to waive technicalities and 
irregularities in any or all bids. 

By Order of the City Council of the City of Washington, Illinois. 

City Clerk 



INSTRUCTIONS TO BIDDERS 

Notice to Contractors 

The "Notice to Contractors" for the proposed work contains information necessary to bidders.  A 
copy of the notice is attached hereto and is to be considered a part of the Requirements for 
Bidding and Instructions to Bidders, as fully as if repeated herein. 

Description of Work 

The work under this contract consists of the construction of 611 feet of 8” and 20 feet of 6” PVC 
sanitary sewer and other incidental and collateral work as shown on the plans and as specified 
herein. 

Bidder's Qualifications 

1. No contract will be awarded to any bidder for any contract item unless he is known to be
skilled and regularly engaged in work of a character similar to that covered by the
Drawings and Specifications.

2. In order to aid the Owner in determining the responsibility of any bidder, the bidder shall,
within 48 hours after being requested in writing by the Engineer to do so, furnish
evidence satisfactory to the Engineer of the bidder's experience and familiarity with the
work of the character specified, and his financial ability to prosecute properly the
proposed work to completion within the specified time.

3. The evidence requested may, without being limited hereby, include the following:

A. The bidder's performance record with listing of work of a similar character and
magnitude which he has constructed, giving the name of the Owner, date built and
approximate cost.

B. A listing of the major parts of the work which are proposed to be sublet.  Prime
Contractor to retain and perform 51% of the project.

C. The bidder's financial statement.

D. Evidence, in the case of a corporation organized under the laws of any other State,
that the bidder is licensed to do business in the State in which this project is
located.
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E.    Work presently under contract by bidder and status thereof. 
 

F. Such additional information as will satisfy the Owner that the bidder is adequately  
 prepared to fulfill the Contract.                                   

 
Examination of Proposed Contract Documents 
 
1.     Prospective bidders must examine the Contract Documents carefully and, before bidding,  

must request the Engineer in writing for any interpretation or correction of every patent 
ambiguity, inconsistency, error or omission therein.  Such interpretation or correction, as 
well  as any additional contract provisions the Engineer may decide to include, will be 
issued in writing by the Engineer as an Addendum to the Contract, which will be emailed 
to each person recorded as having a copy of the Contract Document from the Owner, and 
which will also be posted for the inspection of prospective bidders.  Upon such emailing 
or delivery and posting, such Addendum shall become a part of the Contract Documents, 
and be binding on all bidders whether or not actual notice of such Addendum is shown. 

 
2. The written interpretation or correction so given by the Engineer shall be binding, and 

prospective bidders are warned that no other officer, agent or employee of the Owner is 
authorized to give information concerning, or to explain or interpret, the Contract. 

 
3. If the Contractor, prior to the submission of his bid, fails to call the Engineer's attention 

to the existence of any ambiguity, inconsistency, error or omission in the Contract 
Documents, his bid will be conclusively presumed to have been based upon the 
interpretation of such ambiguity, or inconsistency, or the directions correcting such error 
or omission, which may subsequently be given by the Engineer. 

 
Examination of Plans, Site and Transportation Facilities 
 
1.    Bidders are required to submit their proposals upon the following express conditions: 
  

A. The bidder shall examine the Drawings and Specifications and make a personal  
 examination of the site in order to acquaint himself with the conditions under  
 which he will be obliged to work.  

 
B. The bidder shall make all the investigations necessary to thoroughly inform 

himself regarding all facilities for the delivery of materials and equipment as he 
may require for his construction operations. 

 
C. The bidder is also required to examine all maps, plans and data on file in the 

office of the Owner for the examination by prospective bidders. No plea of  
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ignorance of conditions that exist or that may hereafter exist, or of conditions or 
difficulties that may be encountered in the execution of the work under the 
Contract, as a result of failure to make the necessary examinations and 
investigations will be accepted as an excuse for any failure or omission on the part 
of the Contractor to fulfill in every detail all the requirements of said Contract 
Documents, or will be accepted as a basis for any claims whatsoever for extra 
compensation or for any extension of time.                                             

 
Rejection of Bids 
 
In submitting this Bid, the Bidder certifies that a Bid will not be considered for an award where 
(l) or (2) below have been omitted or modified. 
 
1. By submission of the Bid, each Bidder certifies, and in the case of a joint Bid, each party 

thereto certifies as to his own organization, that in connection with the Bid: 
 

A. The prices in the bid have been arrived at independently, without consultation,  
 communication, or agreement, for the purpose of restricting competition, as to any  
 matter relating to such prices with any other Bidder or with any competitor; 

 
B. Unless otherwise required by law, the prices which have been quoted in the Bid 

have not knowingly been disclosed by the Bidder, prior to opening, directly or 
indirectly to any other Bidder or to any competitor; and 

 
C. No attempt has been made or will be made by the Bidder to induce any other 

person or firm to submit or not to submit a Bid for the purpose of restricting 
competition. 

 
2.   Each person signing the Bid shall certify that: 
 

A. He is the person in the Bidder's organization responsible within that organization 
for the decision as to the prices being bid and that he has not participated and will 
not participate in any action contrary to (l) (A) through (l) (C) above, or 

 
B. He is not the person in the Bidder's organization responsible within that 

organization for the decision as to the prices being bid but that he has been 
authorized to act as agent for the persons responsible for such decision in 
certifying that such persons have not participated, and will not participate, in any 
action contrary to (l) (A) through (l) (C) above, and as their agent shall so certify; 
and shall also certify that he has not participated, and will not participate, in any 
action contrary to (1) (A) through (l) (C) above; and 
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C. He does not hold an elected office in the City of Washington, nor is he an officer 
or employee and, therefore, he will not violate the conflict of interest provisions 
contained in Section 132.11-1 of the Illinois Purchasing Act by entering into a 
Contract with the City of Washington; and 

 
D. He has not offered any money or other valuable thing to any person to induce him 

not to bid on this Project, or as recompense for his not having bid on this Project, 
and therefore, has not violated the prevention of competition provisions contained 
in Section 132-11-l of the Illinois Purchasing Act in preparing the Bid. 

 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive any 
irregularities in the bidding. 
 
The Bidder agrees that this Bid shall be good and may not be withdrawn for a period of 60 days 
after the scheduled closing time for receiving bids. 
 
Upon receipt of written Notice of Award of this Bid, Bidder will execute the formal Contract 
attached within fifteen (l5) days and deliver a Contract Bond. 
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PROPOSAL 
 
TO: Mayor and City Council 
      City of Washington, Illinois 
 
Everyone: 
 
The undersigned bidder does hereby declare and stipulate that this document is a proposal for the 
“WASHINGTON PLAZA SANITARY SEWER EXTENSION.” 
 
1.   That the only persons or parties interested in the proposal as principals are those named 
herein, and that the proposal is made without collusion with any other person, firm or 
corporation. 
 
2.   That he had carefully examined the proposal, plans, specifications, and other contract forms, 
and that he has inspected in detail the site of the proposed work, and that he has familiarized 
himself with all of the requirements, and that the amount bid covers and includes any and all  
compensation therefore. 
 
3.   That if this proposal is accepted, he is to furnish and provide all necessary machinery, tools, 
apparatus and other means of construction, and to do all the work, and to furnish all of the 
materials specified in the contract in the manner and at the time herein prescribed, and in 
accordance with the requirements of the specifications. 
 
4.   That if the proposal is accepted, he is to designate an individual to be Project Superintendent 
and said person shall attend the Pre-Construction meeting and shall be available as the contact 
person throughout the duration of the contract. 
 
5.   That the specifications as referred to are the specifications prepared by the Austin 
Engineering Co., Inc., dated July 2026 and titled “WASHINGTON PLAZA SANITARY 
SEWER EXTENSION” and which are made a part of and are to be attached to the contract when 
executed. 
 
6.   That the Engineer may, at any time during the progress of the work covered by this contract, 
order other work or materials incidental thereto and that all such work and materials as do not 
appear in the proposal or contract, shall be performed as extra work, and that payment therefore,  
shall be made only as stated in the specifications under the item of EXTRA WORK. 
 
7.   That the bidder will execute a contract for this work and present the same within fifteen (l5) 
days after the date of Notice of Award of the contract to him, said contract to be accompanied by 
a properly executed Contract Bond, satisfactory to and in the form prescribed, in the penal sum 
of the full amount of the contract, guaranteeing the faithful performance of the work in 
accordance with the terms of the contract. 
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8.   That the bidder agrees to begin work not later than ten (l0) days after execution and 
acceptance of the contact and contract bond, and to prosecute the work in such a manner and 
with sufficient materials, equipment, and labor as will insure its completion within 50 working 
days. 
 
In case of failure to complete the work, including all pay items, incidental items, punch list and 
final cleanup, within the said time limits, or extensions granted by the City thereto, the bidder 
agrees that the City may withhold from such sums as may be due him under the terms of this 
contract, the sum of One Thousand Five Hundred Dollars ($1,500) for each and every calendar 
day that the work shall remain uncompleted thereafter.  Such sum shall be considered and treated 
not as a penalty but as liquidated damages due the City by the bidder because of his failure to 
complete the work in the time specified or as extended.  The Contractor shall reimburse the 
Engineer for inspection cost for each calendar day beyond the completion time as determined 
above.   
 
9.   That the certified check, cash, cashier's check or bid bond in the amount of five percent (5%) 
of the total bid price, which must accompany this proposal, shall become the property of the City 
of Washington and shall be considered as payment of damages due to delay and other causes 
suffered by the City if the bidder upon notification that his proposal has been accepted, shall fail 
to execute a contract and contract bond within fifteen (15) days thereafter, otherwise said 
certified check, cash, cashier's check or bid bond shall be returned to the bidder within thirty (30) 
days from the date of receiving bids. 
 
10.  That the bidder if awarded the contract shall observe and comply with all laws governing 
Workmen's Compensation Insurance, Liability Insurance, and minimum or established wages for 
employees, insofar as such laws are in force and effect. 
 
11.  That the undersigned submits herewith his schedule of prices covering the work to be 
performed under this contract; he understands that he must show in the schedule the unit prices 
for which he proposes to perform each item of work, that the extensions must be made by him, 
and that if not so done, his proposal may be rejected as irregular. 
 
12.  The undersigned understands that the quantities in the proposal are approximate only and are 
subject to increase or decrease, and that final payment will be based on the quantities as actually 
constructed.  The undersigned further agrees that the quantities may be increased or decreased, 
equal in amount of 25% of the total contract price, without adjustment of the unit prices bid in 
the following schedule. 
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13. Guaranty - The Contractor shall guarantee all materials and equipment furnished and
workmanship for a period of one (1) year from the date of acceptance.  The Contractor warrants
and guarantees for a period of one (1) year from the date of acceptance of the project, that it is
free from all defects due to faulty materials or workmanship and the Contractor shall promptly
make such corrections as may be necessary by reason of such defects including the repairs of any
damage to other parts of the project resulting from such defects.  The Owner will give notice of
observed defects with reasonable promptness.  In the event that the Contractor should fail to
make such repairs, adjustments, or other work that may be made necessary by such defects, the
Owner may do so and charge the Contractor the cost thereby incurred.  A Maintenance Bond
shall remain in full force and effect through the guarantee period.  The Maintenance Bond shall
be provided to the Owner for 100% of the Contract, prior to issuance of final payment.

14. That the undersigned proposes to do all the work shown on the drawings and outlined herein
at the following price:

SCHEDULE OF PRICES 
WASHINGTON PLAZA SANITARY SEWER EXTENSION 

CITY OF WASHINGTON, ILLINOIS 

ITEM QUANTITY UNIT PRICE TOTAL 
8" PVC, SDR 26 611 FT 
6" PVC, SDR 26 20 FT 

TRENCH BACKFILL 765 CY 
REMOVE AND REPLACE ASPHALT 460 SY 

SAWCUT 1346 LF 
CONCRETE, 9" 5 SY 

4' DIA SANITARY MANHOLE 3 EA 
TRAFFIC CONTROL & 

PROTECTION 1 LS 
TOTAL= 

Total Proposal $________________ 
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BIDDER'S CERTIFICATION 
 
 
The undersigned firm certifies that it is not barred from bidding on this contract as a result of a  
 
conviction for the violation of State laws prohibiting bid-rigging or bid-rotating. 
 
 
 
___________________________                           Signed By_____________________________ 
Corporate Name                                       President 
 
 
 
Attest_____________________________ 
           Secretary 
 
______________________________________________________________________________ 
 
 
The undersigned from certifies that is has, and all of his subcontractors have, in place, a written 
Substance Abuse Prevention Program.  Copies of said program(s) shall be submitted to the City 
of Washington, prior to award of the contract. 
 
____________________________   Signed By ___________________________ 
Corporate Name           President 
 
 
Attest________________________ 
 Secretary 
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STATE OF ILLINOIS ) 
                     SS. 
COUNTY OF TAZEWELL) 
 
 
 
TO THE CITY OF WASHINGTON: 
 
 
The undersigned, under penalties of perjury, does hereby affirm that he is not delinquent in the  
 
payment of any tax administered by the Illinois Department of Revenue.  This affirmation is  
 
made in order to induce the City of Washington to enter into a contract with me. 
 
 
DATED:  This_________day of__________________, 2026.  
 
 
 
 
                                            ___________________________________ 
 
 
SUBSCRIBED AND AFFIRMED TO  
 
Before me, this______day of______________, 2026.     
 
 
 
________________________________________________ 
               Notary Public 
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(If an Individual) 
                                      Signature of Bidder______________________________(SEAL) 

 
                           Business Address_____________________________________ 

 
___________________________________________________________________________ 
 
(If a Co-Partnership) 
 

                             Firm Name________________________________________(SEAL) 
 

                                                     By________________________________________(SEAL) 
 

                                 Business Address_______________________________________ 
 

                                                                         _______________________________________ 
 

                                        Names and        _______________________________________ 
        Addresses of 
                                                   All Members     _______________________________________ 
                                                    of the Firm 

                                                                        _______________________________________ 
 
___________________________________________________________________________ 
 
(If a Corporation) 
 

                    Corporate Name_________________________________________ 
 

                                            By_________________________________________ 
                                                  President 
 

                                              Business Address_______________________________________ 
 

                                                                          _______________________________________ 
 
         Names of           President ______________________________________ 

                      Officers 
                                                          Secretary_______________________________________ 

 
                                  Treasurer_______________________________________ 

 
Attest:______________________________ 

Secretary     
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CONTRACT 
FOR 

WASHINGTON PLAZA SANITARY SEWER EXTENSION  
 
1.   THIS AGREEMENT, made and concluded this ________ day of ________________,  
2026, between the City of Washington, Illinois, known as the Party of the First Part, and 
the________________________________________________________ their executors, 
administrators, successors or assigns, known as the party of the Second Part. 
 
2.   WITNESSETH: That for and in consideration of the payments and agreements mentioned in 
the proposal hereto attached, to be made and performed by the Party of the First Part, and 
according to the terms expressed in the Contract Bond referring to these presents, the Party of  
the Second Part agrees with said Party of the First Part, at their own proper cost and expense to 
do all the work, furnish all materials and labor and necessary equipment to complete the work, 
including all pay items, incidental items, punch list and final cleanup, in accordance with the  
plans and specifications hereto attached and within the time period allotted and the requirements 
of the Engineer under them. 
 
3. AND, it is also understood and agreed that the Notice to Contractors, Proposal, Contract Bond, 
and plans and specifications hereto attached are all essential documents of the contract and are a 
part hereof. 
 
4.   IN WITNESS WHEREOF, the said parties have executed these presents on the date above 
mentioned: 
 
 

CITY OF WASHINGTON, ILLINOIS 
                             Party of the First Part 
 
 
                                        By_______________________________ 
                                                     Mayor 
 
Attest:____________________________ 
 
 
                                                   ________________________________ 
                                                   Party of the Second Part 
 
                                             By___________________________________ 
 
                                         ___________________________________ 
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CONTRACT BOND 
 
KNOW ALL MEN BY THESE PRESENTS, that we__________________________________ 
 
_______________________________________________________, as Principal, and 
 
_________________________________________________, a Corporation organized and 
existing under the laws of the State of ____________________, as Surety, and held and firmly 
bound unto the City of Washington, Illinois in the penal sum of ____________________Dollars 
($_____________________), lawful money of the United States well and truly to be paid unto 
said City of Washington, Illinois for the payment of which we bind ourselves, our successors and 
assigns, jointly, severally and firmly to these presents. 
 
THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH that, whereas, the said  
Principal has entered into a written contract with the said City of  Washington, Illinois for the 
construction of the work designated as WASHINGTON PLAZA SANITARY SEWER 
EXTENSION , which contract is hereby referred to and made a part hereof as if written herein 
at length, in and whereby the said Principal has promised and agreed to perform said work in 
accordance with the terms of said contract, and has promised to pay all sums of money due for 
any labor, materials, apparatus, fixtures or machinery furnished to such Principal for the purpose 
of performing such work and has further agreed to pay all direct or indirect damages to any 
person, firm, company or corporation suffered or sustained on account of the performance of 
such work during the time thereof and until such work is completed and accepted; and has 
further agreed that this bond shall inure to the benefit of any person, firm, company or 
corporation to whom any money may be due from the Principal, Sub-Contractor, or otherwise, 
for any such labor, materials, apparatus, fixtures or machinery so furnished and that suit may be 
maintained on such bond by any such person, firm, company or corporation for the recovery of 
any such money: 
 
NOW, THEREFORE, if the said Principal shall well and truly perform said work in accordance 
with the terms of said Contract and shall pay all sums of money due or to become due for any 
labor, materials, apparatus, fixtures or machinery furnished to him for the purpose of 
constructing such work, and shall commence and complete the work, including all pay items,  
incidental items, punch list and final cleanup, within the time prescribed in said contract, and 
shall pay and discharge all damages, direct or indirect that may be suffered or sustained on 
account of such work during the time of the performance thereof and until the said work shall 
have been accepted, and shall hold the said City harmless on account of any such damages, and 
shall in all respects fully and faithfully comply with all the provisions, conditions and 
requirements of said contract, then this obligation to be void; otherwise to remain in full force 
and effect. 
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Contract Bond (continued) 
 
 
 
IN WITNESS WHEREOF, we have duly executed the foregoing obligation this _________day  
 
of____________________, 2026. 
 
                                       Principal: 
 
                                    ________________________________________ 
 
                                       By______________________________________ 
 
                                            ______________________________________ 
 
                                       Surety: 
 
                                         ________________________________________ 
 
                                       By_______________________________________ 
 
                                         ________________________________________ 
 
Approved: 
 
CITY OF WASHINGTON, ILLINOIS 
 
___________________________________ 
         
 
 
Attest:____________________________ 
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GENERAL PROVISIONS 

 
1.  DEFINITION OF TERMS 
 
Where used or referred to in these specifications or any of the contract documents or the plans, 
the following terms, or pronouns in place of them, are used the intent and meaning shall be 
interpreted as follows: 
 
A) OWNER:    CITY OF WASHINGTON, ILLINOIS  and their duly authorized officials, 

agents and employees. 
 
B) ENGINEER: The Austin Engineering Co., Inc. of Peoria or their duly authorized 

officials, agents and employees. 
 
C) CONTRACTOR: The individual, firm or corporation undertaking the execution of the 

work under the terms of the contract, who shall retain and perform at least 51% of the 
work with his own forces.   

 
D) PLANS AND SPECIFICATIONS:  All official drawings or reproductions of drawings, 

any agenda, and the specifications prepared by the Austin Engineering Co., Inc. for the 
improvement and which are made a part of and are to be attached to the contract when 
executed.  Important changes made to the General Provisions or Special Provisions are 
italicized and bracketed with “{ }”. 

 
E) WORK:  Any and all materials or labor or both, equipment, transportation, or other 

facilities necessary to complete the contract, including all pay items, incidental items, 
punch list and final cleanup. 

 
F) CONTRACT:  The written agreement covering the performance of the work and the 

furnishing of materials for the construction of the project.  The contract includes the 
proposal, contract bond, specifications, general provisions and detailed plans and 
supplemental agreements pertaining to the work or materials thereof. 

 
2.  INTENT OF PLANS AND SPECIFICATIONS 
 
It is the intent that the specifications shall be a part of, and a supplementary and explanatory 
provision to the plans for the construction of the proposed improvement, and that the said plans 
and specifications shall furnish a complete outline and description of the work to be done and  
the time and manner of doing such work.  The plans may indicate some of the existing conditions 
to be encountered; however, the CONTRACTOR shall accept full responsibility for all  
conditions, things, and difficulties that may affect the conduct of the work, including surface, 
drainage and subsoil conditions.  He shall make whatever investigations necessary before  

 
 
 



submitting his proposal and include in his unit price the cost of overcoming any difficulties, 
foreseen or unforeseen, that may increase the cost of doing the work.  
 
These General Provisions and Special Provisions shall take precedence over the “Illinois Public 
Construction Act of 1999” and the Contractor shall expressly waive its rights under said “Act”. 
 
3.  COORDINATION OF CONTRACT DOCUMENTS 
 
The specifications, plans, proposal, and other contract documents, are to be considered 
complementary and to assist each other in fully designating the work to be done; however, a 
requirement occurring in any of them is binding.  In case of discrepancy, figured dimensions 
shall govern over scaled dimensions, and plans shall govern over specifications.  The 
CONTRACTOR shall take no advantage of any apparent error or omission in the plans or 
specifications, and the ENGINEER shall be permitted to make such corrections and 
interpretations as may be deemed necessary for the fulfillment of the extent of the plans and 
specifications. 
 
4.  MANUFACTURER’S PLANS AND SPECIFICATIONS 
 
Any and all plans and specifications submitted by any manufacturer for the installation or 
erection of his equipment, machinery, or materials after having been approved in writing by the 
ENGINEER, shall have the same force and effect as if they were incorporated in these 
specifications and the above mentioned plans. 
 
5.  PLANS AND SPECIFICATIONS MAY BE ALTERED 
 
The OWNER reserves the right to make such changes in the plans and in the character of the 
work as may be necessary or desirable to insure completion in the most satisfactory manner, 
provided such changes do not materially alter the original plans and specifications.  Such 
changes shall not be considered as waiving or invalidating any condition or provision of the 
contract. 
 
The CONTRACTOR shall understand that the quantities shown in the proposal are approximate 
only and are subject to increase or decrease, and that final payment will be based on the 
quantities as actually constructed.  The CONTRACTOR shall further agree that the quantities 
may be increased or decreased in the amount of 25% of the total contract price or entire pay 
items may be eliminated, at the discretion of the OWNER, without adjustment of the unit prices 
bid and shown on the Schedule of Prices. 
 
6.   HOLD HARMLESS AND INDEMNITY CLAUSE 
 
CONTRACTOR shall save and hold OWNER and ENGINEER free and harmless from all 
liability, public or private, penalties, contractual or otherwise, losses, damages, costs, attorneys’ 
fees, expenses, causes of actions, claims or judgments, resulting from claimed injury, damage, 
loss or loss of use to or of any person, including natural persons and any other legal entity, or  

 



property of any kind (including, but not limited to choices in action) arising out of or in any way  
connected with the performance of work or work to be performed under this Contract, excepting, 
however, the sole negligence of OWNER and ENGINEER and shall indemnify OWNER and 
ENGINEER for any costs, expenses, judgments and attorneys' fees paid or incurred, by or on      
behalf of the OWNER and ENGINEER, and/or its agents and employees, or paid for on behalf of 
OWNER and ENGINEER and/or its agents and employees by insurance provided by OWNER 
and ENGINEER.   
 
CONTRACTOR shall further hold harmless OWNER and ENGINEER from liability or claims 
for any injuries to or death of CONTRACTOR'S or any subcontractor's employees, resulting 
from any cause whatsoever, excluding sole negligence of OWNER and ENGINEER, including 
protection against any claim of the CONTRACTOR or any subcontractor for any payments 
under any worker's compensation insurance carrier on behalf of said CONTRACTOR  
or subcontractor, and shall indemnify the OWNER and ENGINEER for any costs, expenses, 
judgments and attorneys' fees paid or incurred with respect to such liability or claims by it or its 
behalf or on behalf of its agents and employees, whether or not by or through insurance provided 
by OWNER and ENGINEER. 
 
CONTRACTOR shall further hold harmless OWNER and ENGINEER from liability or claims 
for any injuries to or death of any person, arising out of or in any way connected with the 
performance of work or work to be performed under this Contract, resulting from any cause      
whatsoever except the sole negligence of OWNER and ENGINEER, which liability or claim 
arises under or pursuant to the Illinois Structural Works Act (Illinois Revised Statutes, Chapter 
48, Section 60 through 69, inclusive), and shall indemnify the OWNER and ENGINEER for any      
costs, expenses, judgments and attorneys' fees paid or incurred with respect to such liability or 
claims by it or its behalf or on behalf of its agents and employees, whether or not by or through 
insurance provided by OWNER and ENGINEER. 
 
In the event the OWNER'S machinery or equipment is used by the CONTRACTOR or any 
subcontractor in the performance of the work called for by this Contract, such machinery or 
equipment shall be considered as being under the sole custody and control of the 
CONTRACTOR during the period of such use by the CONTRACTOR or any subcontractor, and 
if any person or persons in the employ of the OWNER should be used to operate said machinery 
or equipment during the period of such use, such person or persons shall be deemed during such 
period of operation to be an employee or employees of the CONTRACTOR. 
 
7.  NO LIABILITY OF ENGINEER 
 
The ENGINEER or his authorized representative shall incur no liability through carrying out any 
of the provisions of this contract or in exercising any power or authority granted to him thereby, 
it being understood that in such matters he and they act as agents and representatives of the 
OWNER. 
 

 
 
 



8.  LEGAL RESPONSIBILITIES 
 
The CONTRACTOR shall at all times observe and comply with all Federal and State laws, local 
laws, ordinances, and regulations which in any manner affect the conduct of the work.  He shall 
indemnify and save harmless the OWNER and all of its officers, agents, and employees against 
any claim or liability arising from or based on the violation of any such law, ordinances or 
regulation. 
 
9.  RESPONSIBILITY FOR DAMAGE CLAIMS 
 
The CONTRACTOR shall indemnify and save harmless the OWNER, its agents, officers and 
employees from all suits, actions, or claims of any character arising because of any injuries or 
damages received or sustained by any person, persons, or property on account of the operations  
of the said CONTRACTOR; and so much of the money due the said CONTRACTOR under and 
by virtue of his contract as shall be considered necessary by the OWNER for such purpose, may 
be retained for the use of the OWNER; or, in case no money is due, his surety shall be held until 
such suit, action or claim shall have been settled. 
 
10.  PROTECTIONS AND RESTORATION OF PROPERTY 
 
The CONTRACTOR shall take all and every practical precaution to prevent damage to public 
and private property, including, but not limited to, buildings, pavements, poles, trees, shrubbery, 
crops, lawns, and fences in his conduct of the construction work.  Whenever it is necessary to 
damage or destroy property, the CONTRACTOR shall at his own expense restore such  
property to a condition similar or equal to that existing before such damage or injury was done, 
by repairing, rebuilding, or replacing it as may be directed or he shall otherwise make good such 
damage or destruction in an acceptable manner.  The CONTRACTOR shall protect and preserve 
all survey markers, property pins or monuments until the OWNER or the ENGINEER has been 
notified and such markers or monuments have been adequately witnessed or referenced.  If 
CONTRACTOR destroys or damages any survey markers, property pins or monuments, without 
consent of the ENGINEER, CONTRACTOR shall have the ENGINEER replace said survey 
markers, property pins or monuments, at the CONTRACTOR'S expense. 
 
11.  MINIMUM INSURANCE REQUIREMENTS 
 
The CONTRACTOR shall, during the entire term hereof, procure and maintain the following 
insurance in form acceptable to OWNER: 
 

a) Comprehensive General Liability Insurance (including Owners, Landlords and 
Tenants; Manufacturers and Contractors; Owners and Contractors Protective; 
Products and Completed Operations; and Contractual Liability (which insures 
Contractor's obligations under this agreement); all with limits of no less than 
$1,000,000.00 per occurrence or accident and $3,000,000.00 aggregate. 

 
 



b) Automobile Liability Insurance covering all owned or leased automobiles with 
limits of no less than $1,000,000.00 per accident. 

 
c) Excess Umbrella Liability shall be $1,000,000.00 per occurrence. 

 
      d)    Worker's Compensation insurance in accordance with Illinois Law. 
 

e) OWNER shall be named as an additional insured. 
 

CONTRACTOR will provide to the OWNER, a Certificate of Insurance, in a form 
acceptable to the OWNER, evidencing the existence of such insurance. 

 
12. COMPLETENESS OF WORK 
 
It is the intention of the plans and specifications that the CONTRACTOR shall furnish all 
necessary labor, supervision, machinery, tools, apparatus and other means of construction, and 
furnish all the materials to construct a complete improvement, including all pay items, incidental 
items, punch list and final cleanup, as set forth in these contract documents. 
 
13.  RESPONSIBILITY FOR WORK 
 
The entire project shall be under the charge and care of the CONTRACTOR until acceptance by 
the OWNER.  The CONTRACTOR shall assume all responsibility for damage to the work by 
action of the elements or any other cause whatsoever, whether arising from the execution or from 
the non-execution of the work.  The CONTRACTOR shall rebuild, repair, restore, and make 
good, at his own expense, all or damages to any portion of the work occasioned by any of the 
above causes before its completion and acceptance.  All items of work indicated on the plans and 
in these Special Provisions are to be the CONTRACTOR’S responsibility, NOT the 
ENGINEER’S.  Should the ENGINEER overlook a particular item, this does not relieve the 
CONTRACTOR of any of his responsibilities to ensure all work is complete.                                                               
 
The CONTRACTOR shall have a project Superintendent, a Working Foreman or a person "In 
Charge", on the job, anytime construction activities are taking place.  If said person "In Charge", 
is not present during construction activities, the ENGINEER shall have the authority to suspend 
the work wholly or in part, for such period of time as he may deem necessary.  No additional 
compensation shall be paid to the CONTRACTOR because of such suspension. 
 
14.  PROSECUTION OF THE WORK 
 
The CONTRACTOR shall begin the work to be performed under the contract not later than ten 
(10) days after the execution and acceptance of the contract, unless otherwise agreed upon by the 
OWNER.  The work shall be prosecuted in such manner and with sufficient labor, supervision,  
 

 
 



machinery, tools, apparatus and other means of construction as is considered necessary to insure 
its completion, including all pay items, incidental items, punch list and final cleanup, within the 
time limit specified in the contract. 
 
15.  TIME FOR COMPLETION, EXTENSION 
 
The time for completion of the work is set out in the proposal and the CONTRACTOR shall be 
held liable for liquidated damages as therein provided if the work is not completed in said time.  
If the CONTRACTOR finds it impossible to complete the work, including all pay items, 
incidental items, punch list and final cleanup, in the allotted time, he may request from the 
OWNER, in writing, an extension of time.  All extension of time requests must be in writing and 
addressed to the City Engineer.  Time extension requests must be submitted, at a minimum, of at 
least two weeks prior to the scheduled Contract Completion Date, in order to be considered.  If 
the OWNER deems his request reasonable, such extension may be granted and if such is done, it 
shall be considered as in full force and effect the same as if it were the original time for 
completion. 
 
16.  DEFAULT ON CONTRACT 
 
If the CONTRACTOR shall abandon the work or in any other way violate persistently the terms 
of his contract or these specifications, the ENGINEER shall notify said CONTRACTOR in 
writing of such default.  If within a period of ten (10) days after issuance of such notice the  
 
CONTRACTOR does not resume the work in accordance with the contract and specifications,  
the OWNER shall, upon report of the ENGINEER of such default, have full power and authority 
to forfeit the rights of the CONTRACTOR and at its option call upon the surety to complete the 
work in accordance with the terms of the contract. 
 
17.  OWNER'S RIGHT TO TERMINATE CONTRACT 
 
Should the CONTRACTOR neglect to prosecute the work properly, or fail to perform any 
provision of the contract, the OWNER, after seven (7) days written notice to the 
CONTRACTOR and its surety, if any, may, without prejudice to any other remedy it may have, 
make good the deficiencies and may deduct the cost thereof from the payment then or thereafter 
due the CONTRACTOR, or at its option, may terminate the contract and take possession of all 
materials, tools, and appliances, and finish the work by such means as it sees fit.  If the unpaid 
balance of the contract price exceeds the expense of finishing the work, such excess shall be paid 
to the CONTRACTOR, but if such expense exceeds such unpaid balance, the CONTRACTOR  
shall pay the difference to the OWNER. 
 
 

 
 

 
 
 



18.  FINAL CLEAN UP 
 
Upon completion and before final acceptance of the work, the CONTRACTOR shall remove 
from all public streets, alleys, and other work sites, all machinery, equipment, surplus materials, 
false work, excavated and useless materials, rubbish, temporary buildings, barricades and signs. 
 
19.  FINAL INSPECTION 
 
The ENGINEER shall make a final inspection of all work included in the contract, as soon as 
practicable after notifications by the CONTRACTOR that the work is completed and ready for 
acceptance.  If the work is not acceptable to the ENGINEER at the time of such inspection, he 
shall inform the CONTRACTOR as to the particular defects to be remedied before final  
acceptance can be made. 
 
20.  CORRECTION OF WORK 
 
The CONTRACTOR shall re-execute any work that fails to conform to the requirements of the 
contract and that appears during the progress of the work and shall remedy any defects due to 
faulty materials or workmanship, which appear within a period of two years from the date of 
final payment of the contract price.  The provisions of this section shall apply to work done by 
subcontractors, as well as to work done by direct employees of the CONTRACTOR. 
 
If it is necessary to re-execute any work that fails, during the progress of the contract work, any 
engineering inspection work required during the re-execution, shall be paid for by the 
CONTRACTOR. 
 
21.  ACCEPTANCE 
 
Whenever the improvement provided for by the Contract shall have been completely performed 
on the part of the CONTRACTOR, and all parts of the work, including all pay items, incidental 
items, punch list and final cleanup, have been approved by the ENGINEER and accepted by the 
OWNER, a final estimate showing the amount of work performed and its total value will be  
prepared by the ENGINEER.  The undersigned agrees that a one year guarantee on all work will 
be required.  It will be necessary to back up this one year guarantee with a One Hundred Percent 
(100%) Maintenance Bond, which will remain in effect one year after completion.  The amount 
of this estimate, less any sums that have been deducted under the provisions of the Contract, and 
less the amounts previously paid under partial payments, will be paid to the CONTRACTOR as 
soon as practicable after the final acceptance, provided the CONTRACTOR has furnished the 
maintenance bond and satisfactory evidence that all sums of money due for any labor, materials, 
apparatus, fixtures, machinery or other goods or services furnished on account of the contract 
have been paid.   
 

 
 
 



The acceptance by the CONTRACTOR of the last or final payment as aforesaid shall operate as 
and shall be a release to the OWNER from all claims or liability under this contract for anything 
done or furnished or relating to the work under this contract, or for any act or neglect of said 
OWNER relating to or connected with this contract. 
 
22.  FINAL PAYMENT 
 
Upon completion of the project, the CONTRACTOR shall submit all final lien waivers.  If the 
work has been approved by the OWNER, the OWNER shall pay ninety percent (90%) of the 
contract price.  Within sixty (60) days of the date of the receipt of all final lien waivers and the 
Maintenance Bond, the OWNER shall make final payment. 
 
23.  PARTIAL PAYMENTS 
 
The CONTRACTOR may submit to the ENGINEER an approximate estimate in writing, once 
each month of the amount of work completed and the value thereof, and shall add thereto the 
value of extra work, if any, completed.  Monthly certified payroll records should be submitted as 
well at this time.  From the amount so determined there shall be deducted ten (10) percent to be 
retained until after the completion of the entire contract and acceptance by the ENGINEER.  The 
balance will be certified to the OWNER for payment to the CONTRACTOR.  In addition to the 
above amount, the OWNER may make payments in the amount of seventy-five (75%) percent of 
the cost of non-perishable materials stockpiled on the site of the work but not incorporated in the 
work at that date, upon presentation of receipted invoices and claim for payment by the 
CONTRACTOR.  The CONTRACTOR will receive payment within 60 days of the date of any 
billing. 
 
24.  AUTHORITY OF ENGINEER 
 
All work shall be done under the guidance of the ENGINEER and to his satisfaction.  He shall 
decide all questions, which arise as to the quality and acceptability of materials furnished, work 
performed, manner of performance, rate of progress of the work, interpretation of the plans and 
specifications and acceptable fulfillment of the contract. 
 
25.  SUSPENSION OF WORK 
 
The ENGINEER shall have authority to suspend the work wholly or in part, for such period of 
time as he may deem necessary, due to unsuitable weather or such other conditions as are 
considered unfavorable for the satisfactory prosecution of the work; or for such time as is 
necessary by reason of failure on the part of the CONTRACTOR to carry out orders given; and 
no additional compensation shall be paid the CONTRACTOR because of such suspension. 
 
 
 

 
 
 



26.  QUALIFICATION OF WORKMEN 
 
The CONTRACTOR shall employ only competent and efficient laborers, mechanics, or artisans, 
and whenever, in the opinion of the ENGINEER, any employee is careless or incompetent, or 
obstructs the progress of the work, or acts contrary to instructions, or conducts himself 
improperly, or argues excessively or is generally uncooperative, the CONTRACTOR shall, upon 
request of the OWNER and the ENGINEER, remove him from the work and shall not employ 
him again on this project, except with the consent of the OWNER and the ENGINEER. 
 
27.  EXTRA WORK 
 
The OWNER or the ENGINEER may, at any time during the progress of the work covered by 
this contract, order other work or materials incidental thereto.  All such work and materials as do 
not appear in the proposal or contract shall be designated as extra work.  Extra work shall not 
begin until approved by the OWNER and until an agreed price has been approved. 
 
Extra work items presented after the Final Pay Estimate, will not be considered for payment. 
 
28.  CONSTRUCTION STAKES 
 
Construction stakes will be set by the ENGINEER to mark the location, alignment, elevation and 
grade of the work.  The Contractor shall assume full responsibility for dimensions and elevations 
measured from such stakes.  The CONTRACTOR shall take no advantage of any apparent error 
or omission in the construction stakes and shall permit the ENGINEER to make such corrections 
as may be deemed necessary.  He shall exercise proper care in the preservation of stakes set for 
his use or the use of the ENGINEER, and if he displaces, loses, or removes them during his 
operation, they shall be reset at his expense.  
 
The CONTRACTOR shall give the ENGINEER a minimum of 48 hours notice for construction 
staking needs.  If the CONTRACTOR fails to give this notice and construction delays occur, said 
delays shall not be considered eligible for time extensions or additional compensation. 
 
29.  INSPECTION 
 
All materials and each part or detail of the work shall be subject at all times to inspection by the 
OWNER and ENGINEER or his authorized representatives, and the CONTRACTOR will be 
held to the true intent of the specifications, in regard to quality of materials, workmanship, and 
the diligent execution of the contract.  The OWNER and ENGINEER or their representatives 
shall be allowed access to all parts of the work at all times.  Materials or workmanship found to 
be defective shall be removed immediately and replaced by satisfactory materials and  
 

 
 
 
 



workmanship by the CONTRACTOR without additional compensation.  Work done without 
lines and grades being given will be considered as unauthorized and at the expense of the  
CONTRACTOR and will not be measured or paid for.  Work so done may be ordered removed 
or replaced at the CONTRACTOR'S expense. 
 
30.  TESTS OF MATERIALS 
 
The CONTRACTOR shall give sufficient notification of the placing of orders for materials to 
permit testing; shall afford such facilities as the ENGINEER may require for collecting and 
forwarding samples; shall not make use of or incorporate in the work the materials represented 
by the samples until tests have been made and the materials found to be in accordance with the 
requirements of the specifications; and shall furnish without charge all samples required.  
Materials which pass all of the tests and requirements of the various specifications but do not 
perform in the field as intended shall not be incorporated into the work. Any such materials, 
which have been placed, shall be removed and replaced, at the CONTRACTOR’S expense, 
unless otherwise directed by the ENGINEER. 
 
31.  STORAGE OF MATERIALS 
 
Materials shall be so stored as to insure the preservation of their quality and fitness for the work.  
Stored materials even though approved before storage shall be inspected prior to their use in the 
work and shall meet the requirements of the specifications at the time it is proposed to use them.                
 
32.  EQUIPMENT REQUIREMENTS 
 
All equipment owned or furnished by the CONTRACTOR shall be of such capacity and good 
working condition to insure proper performance in carrying out this contract.  All said equipment 
is subject to inspection, and possibly rejection, by the ENGINEER. 
 
33.  EMPLOYMENT REQUIREMENTS 
 
The Bidder shall comply with the applicable State and Federal laws covering prevailing wage 
rates and all State and Federal laws and requirements concerning equal opportunities. 
 
CONTRACTOR agrees that all his employees assigned to this particular work will be paid fringe 
benefits and at the wage scale prevailing in this area for each particular class of employment.  
Prevailing wage rates have been provided in the Contract Documents. 
 
CONTRACTOR is an independent contractor, and neither it nor its employees engaged in 
performing this contract shall at any time during the performance hereof become employees of 
the OWNER. 
 
 

 
 
 



34.  SUBCONTRACTING 
 
The CONTRACTOR shall not assign, transfer, convey, sell, or otherwise dispose of any part of 
his contract, his right, or interest therein, or his power to execute such contract, or any person, 
firm or corporation without the written consent of the OWNER.  If the CONTRACTOR sublets  
any part of the work to be done under this contract, he shall not under any circumstances be 
relieved of his liability and obligations.  The sub-contractors shall be recognized only in the 
capacity of employees or workmen of the CONTRACTOR and shall be subject to the same 
requirements as to character and competence. 
 
35.  COOPERATION WITH OTHER CONTRACTORS 
 
If other contractors or utility companies are working on other parts of this project and the work 
of one contractor shall depend upon or interfere with the work of another, it shall be the duty of 
each such contractor to cooperate with all other such contractors so that the whole project shall 
progress with the least confusion and delay.  The OWNER shall act as referee in disputes 
between contractors and his decisions shall be final and binding upon all. 
 
36.  EXISTING UTILITIES 
 
Wherever any portion of the work is to be constructed adjacent to or across any utility lines, 
pipes, cables, wires, or sewers and it is probable that the work will cut, strike, injure or 
disarrange any of these services, the CONTRACTOR shall notify the owners thereof in ample 
time for their service men to arrive at the location, or he shall ascertain from the owners the 
method to be pursued in the repair or rearrangement of the said services, and shall within reason 
follow such method.  The CONTRACTOR shall be responsible for any damages or the cost of 
repair to any utility services encountered in the work wherein the owner of the utility has 
acquired the right to maintain his service at the location occupied. 
      
Existing underground utilities, as indicated on the plans, are shown for information only. 
Locations are based on the best information available, however, exact locations in the field may 
vary.  It shall be the CONTRACTOR’S responsibility to verify exact locations.   
 
37.  ACQUISITION OF UTILITY SERVICE 
 
The CONTRACTOR shall make arrangements for, and furnish at his own expense all light, fuel, 
power, water and other facilities necessary to the performance of the work.   
 
 
 
 
 
 

 
 

 



38.  BARRICADES AND WARNING SIGNALS 
 
The CONTRACTOR shall erect and maintain all necessary barricades, warning signs, 
instructional signs and red lights, and other means of protecting the safety of the general public 
during the existence of the Contract.  The CONTRACTOR shall indemnify and save harmless 
the OWNER and all of its officers, agents and employees against any claim or liability arising 
from or based on the improper placement, erection or maintenance of said devices for protecting 
the safety of the General Public.  He shall also provide watchmen or other necessary methods of 
safeguarding the work from mischievous, malicious, or accidental damage during construction, 
and he will be held responsible for the preservation of the work until accepted by the OWNER. 
 
39.  PUBLIC CONVENIENCE 
 
The CONTRACTOR shall at all times so arrange his method or procedure so as to cause the 
least inconvenience to the general public and to the residents of the areas in which the work is 
being performed.  Wherein it is necessary to close a portion of a street temporarily, due oral 
notice shall be given the residents of such intention.  Where ditches or other construction 
methods block private driveways for a period exceeding 12 hours, the ENGINEER may order the 
construction of temporary crossings.  If the need for temporary crossings is through no fault of 
the Contractor, payment may be allowed under Paragraph 27 of these General Provisions.  If the 
need for temporary crossings is the fault of the CONTRACTOR, payment will not be allowed. 
 
40.  SANITARY PROVISIONS 
 
The CONTRACTOR shall observe all rules and regulations of the State or Local Health 
Departments, and shall take precautions to avoid creating unsanitary conditions.  Necessary 
sanitary conveniences for the use of employees on the work, properly secluded from public 
observation, shall be erected and maintained by the CONTRACTOR and their use strictly 
enforced. 
 
41.  PATENTS 
 
If any patented or copyrighted design, device, material, or process is used, it is agreed without 
exception that contract prices are to include all royalties and cost arising from such patents and 
copyrights in anyway involved in the work.  The CONTRACTOR shall indemnify and save 
harmless the OWNER from any and all claims for infringement by reason of the use of any  
such patent or copyright in the work. 
 
42.  WORKING DRAWINGS 
 
The CONTRACTOR shall submit to the ENGINEER for approval such additional shop or 
working drawings of structures and equipment as may be required, and prior to the approval of  
 

 
 



such plans, any work done or materials ordered shall be at the CONTRACTOR'S risk.  The 
contract price shall include the cost of furnishing such drawings.    The CONTRACTOR shall 
provide a minimum of 3 copies of any such drawings. 
 
43.  MANUFACTURER'S PRODUCTS 
 
Wherein the specifications a particular material or product is described or alluded to by reference 
to a name or brand, it shall be understood that a similar material or product that has the same 
qualities and will perform adequately the duties required by the general specifications and good 
practice, may be used, only if approval is obtained from the ENGINEER. 
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CITY OF WASHINGTON 
SPECIAL PROVISIONS 

The following "Special Provisions" supplement the "Standard Specifications for Road and 
Bridge Construction", adopted January l, 2022, the latest edition of the "Illinois Manual on 
Uniform Traffic Control Devices for Streets and Highways" in effect on the date of invitation for 
bids, the "Supplemental Specifications and Recurring Special Provisions", adopted January 1, 
2026, the Standard Specifications for Water and Sewer Construction in Illinois, latest edition and 
the City of Washington Subdivisions Standards, which will apply to and govern the construction 
of the Washington Plaza Sanitary Sewer Extension and in case of conflict with any part or 
parts of said specifications, the said Special Provisions shall take precedence and shall govern. 

DESCRIPTION OF WORK 

The work under this contract consists of the construction of 611 feet of 8” and 20 feet of 6” PVC 
sanitary sewer and other incidental and collateral work as shown on the plans and as specified 
herein. 

TRAFFIC CONTROL PLAN 

Traffic control shall be in accordance with the applicable sections of the "Standard Specifications 
for Road and Bridge Construction", the applicable guidelines contained in the "Illinois Manual 
on Uniform Traffic Control Devices for Streets and Highways", these special provisions, and any 
special details and Highway Standards contained herein or in the plans. 

Special attention is called to Articles l07.09 and l07.l4 and Section 701 of the "Standard 
Specifications for Road and Bridge Construction" and the following Highway Standards relating 
to traffic control. 

State Standards:  701502-05, 701901-02 and B.L.R. 17-4 

At the pre-construction meeting, the Contractor shall furnish the name of the individual in his 
direct employ who is to be responsible for the installation and maintenance of the traffic control 
for this project.  If the actual installation and maintenance are to be accomplished by a  
subcontractor, consent shall be requested of the Engineer at the time of the pre-construction  
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meeting in accordance with Article l08.0l of the "Standard Specifications for Road and Bridge 
Construction".  This shall not relieve the Contractor of the foregoing requirement for a 
responsible individual in his direct employ.  The City of Washington Public Works Department  
will provide the Contractor the name of its representative who will be responsible for the 
administration of the Traffic Control Plan. 
 
All traffic control shall be maintained throughout the duration of the project.  If traffic control is 
not maintained to the satisfaction of the City of Washington and the Engineer, or if flagmen are 
not provided when required, construction may be stopped until traffic control is reset to the 
Engineer's satisfaction. 
 
All traffic control necessary for the construction of the Washington Plaza Sanitary Sewer 
Extension shall be paid for at the contract unit price per lump sum for Traffic Control and 
Protection. 
 
QUALITY STANDARD FOR WORK ZONE DEVICES 
 
Only signs, barricades, vertical panels, drums and cones that meet the requirements of the 
Department’s “Quality Standard for Work Zone Traffic Control Devices – 2026” shall be used 
on this project.  Copies of this publication are available from the Engineer of Traffic, or from 
I.D.O.T.’s website, for the Contractor’s use prior to the initial set-up.  Work shall not begin until  
a determination has been made that the traffic control devices meet the quality required in this 
standard.  Work zone traffic control shall be done in accordance with the applicable portions of 
Section 700 of the Standard Specifications and as directed by the Engineer.  Compliance with 
this requirement will be considered incidental to the contract, and no extra compensation will be 
allowed. 
 
USE OF PUBLIC ROADS 
 
The Contractor shall keep all public roads and rights-of-way clean and free of debris at all times, 
to the satisfaction of the Engineer and the City.  If said public roads and rights-of-way are not 
cleaned satisfactorily, the City shall perform the necessary cleaning work and will charge the 
contractor three (3) times the cost of the cleanup work. 
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UTILITY COORDINATION 

The Contractor shall notify JULIE at 800-892-0123 for utility locations before starting work.  It 
shall be the Contractor's responsibility to maintain markings indicating utility locations 
throughout the duration of the project. 

Contractor is to protect the integrity of the existing water main at the locations identified on the 
plans.  Damage to said water main shall be repaired to the satisfaction of the City of Washington 
at no additional cost to the contract.  

SANITARY SEWERS 

This item shall conform to the applicable portions of Division III of the "Standard Specifications 
for Water & Sewer Main Construction in Illinois", latest edition.  Pipe used for sewer 
construction shall be the following types as shown on the plans: 

P.V.C. SDR 26, 8” and 6” diameter and all fittings to be SDR 26.

CONSTRUCTION DETAILS: 

1. Trench Width - Trench width measured at the top elevation of the pipe for sewers shall not
exceed the limits for pipe sizes as shown below:

-10-
Pipe Material       Pipe Diameter       Width of Ditch at Top of Pipe 

         D  <  5 Ft.           D  >  5 Ft. 
     All Types           Up to & Including        O.D.+9"+9" O.D.+18"+18"

60" Diameter 

2. Bedding and Backfilling - All sewer trenches shall be excavated to a depth of not less than 4 
inches lower than the lowest elevation of the sewer pipe.  A minimum of 4 inches of approved 
granular bedding shall be placed in the bottom of the trench to one foot over the top of the 
pipe.  Bedding shall be included in the unit price bid per cubic yard for sanitary sewer. Trench 
backfill shall be in accordance with Art. 1019.01 Controlled Low-Strength Material (CLSM) 
of the “Standard Specifications for Road and Bridge Construction", adopted January l, 2022

3. Approved Bedding Material – Approved bedding material shall be CA-7 (crushed) as per City 
of Washington Standards or other granular material approved by the Engineer that can be 
readily and thoroughly compacted.  Sand or other fine materials that have a tendency to flow 
under pressure when wet will not be acceptable for pipe bedding.
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4.  Laying Pipe – General – All pipe shall be carefully inspected before being laid, and no 
cracked, broken or defective pipe shall be used in the work.  Reasonable care in storing the 
pipe shall be used in the work.  Reasonable care in storing the pipe shall be used, with the 
spigot end being protected from contact with the ground.  

 
     In stacking, alternate horizontal layers shall be reversed and staggered so that the bell of the  
     upper layer rests on the barrel of the pipe and not on the spigot joint.  Each pipe shall be laid  
     in conformity with the line and levels given by the Engineers and in the presence of the  
     inspector.  The line of each pipe as it is placed shall be located accurately with a laser. 

 
     Generally, all pipe shall be laid with the bell end upstream.  The bottom of the trench shall be  
     so shaped that uniform bearing is obtained throughout the length of each pipe section.  Before  
     the pipes are put together, the interior of the sewer already in place, including the bell thereof,  
     shall be thoroughly cleared of all dirt and superfluous matters of every description. On small  
     sewers where cleaning after laying may be difficult, a swag or drag shall be kept in the pipe  
     line and pulled forward past each joint after its completion.  A water-tight clay disc stopper or 
     other approved stopper shall be set in place in the last pipe laid and not be removed except  
     to lay another pipe which in turn must be stoppered.  No pipes shall be laid where the water      
     has not first been removed from the ditch.   
 
5.  Laying Pipe With a Laser - There are a number of lasers used in construction, hence the  
      method used to set up the laser preliminary to laying the sewer will be determined by the  
      engineer.  Beginning at the first manhole, the laser will be leveled and set on line and grade.   
      As the sewer construction reaches the next manhole, the laser will be moved so that new 
      manhole, leveled, and line and grade reset for the next reach of sewer with the percent of 
      grade given on the plans. 
 
     The laser will be checked for level, line and grade each morning and noon or as such other  
     stems as the construction is resumed after any delay in the work or at such time as in the  
     pinion of the Engineer the line and grade is in question as to its accuracy and conformance  
     with the plans. 
 
     The sewer pipe leaving each manhole will be checked at the following intervals; at the end of  
     the first pipe laid, twenty-five foot point and at every hundred foot point thereafter by an  
     external method independent of the laser.  The method used for this check shall be  
     determined by the Engineer. 
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Miscellaneous - Sanitary sewers crossing water mains and water services shall be laid to provide 
a separation of at least 18 inches between the bottom of the water main and the top of the sewer. 
 
When local conditions prevent the vertical separation described above, the sewers passing over 
or under water mains shall be constructed of materials equivalent to water main standards 
(Ductile Iron, Class 50 M.J.).  If ductile iron pipe is required, the cost of providing the different 
material will be incidental. 
 
Connections to trunks, mains, laterals or side sewers shall be left uncovered until after an 
acceptance inspection has been made.  After approval of the connection, the trench shall be 
backfilled. 

 
No existing sewer shall be connected to the new sewer unless specifically authorized in each 
instance by the Engineer. 
 
Deflection testing of all 8” PVC sewers for acceptability shall be done with the use of a mandrel 
supplied by the Contractor.  Air testing of all PVC sewers shall be in accordance with the 
“Illinois Recommended Standards for Sewage Works”, latest edition.   
 
The pay length for the sanitary sewers shall be measured from the inside wall of the manhole to 
the inside wall of the next manhole. 
 
SANITARY MANHOLE C.O.W. STD.,  4 FT. DIA. 
 
SCOPE OF WORK - The item of manhole shall include the furnishing of all materials, concrete, 
and all labor, tools, equipment and incidentals necessary to complete the structures as shown on 
the plans and in accordance with the lines and grades established by the Engineer. 
 
MATERIAL - The manhole shall consist of precast units of the size recommended on the plans.  
Manhole steps shall be placed at intervals of 16" in all manholes, and shall be PS-1 
Polypropylene as approved by the Engineer. 
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The precast concrete manhole base shall be a “moorbase”, as manufactured by Darnall Concrete 
Products Co., Normal, Illinois and shall meet the standards of the Manhole Details as shown on 
Sheet 11 of 11 of the construction plans.  Manhole bottoms shall include the “Press-Seal” boot 
system, as shown on the plans, and shall have preformed inverts and bell holes cast in the barrel 
walls to fit the type of pipe being connected to the manholes.  Precast manhole barrels shall meet 
the requirements of ASTM Des C76, Class II, Wall B, shall have rubber gasket joints meeting 
the requirements of ASTM Des C443 and rope mastic shall be placed between each barrel 
section.  In addition, all exterior joints between barrel sections shall be mastic wrapped.  The 
height of the barrels shall be suitable to fit the various depths of the manholes as shown on the 
plans and as directed in the field by the Engineer.  All joints shall be filled neatly with non-
shrink grout inside and outside of the manhole.  Precast manhole bottoms shall meet the 
requirements of ASTM Des C478. 
 
CONSTRUCTION - The structures shall be constructed in the locations as shown on the plans 
and as laid out by the Engineer.  The Contractor shall excavate an area sufficient in size and 
depth to construct the structure to the lines, grades and dimensions specified.  Prior to setting the  
 
manhole base, the subgrade shall be thoroughly inspected.  Any unsuitable material shall be 
removed and replaced with an approved granular material, as directed by the Engineer. 
 
Proper care shall be taken to place sheeting, shoring and bracing to protect the work, the adjacent 
structures, the existing pavement, existing utilities and the safety of the workmen. 
 
After the manholes are completely constructed, the remaining area of the excavation shall be 
backfilled with trench backfill material and the area surrounding shall be cleared of all excess 
excavation material and debris.  The backfill material shall be carefully compacted around the  
manholes to insure proper compaction.  It may be necessary to use a "jumping jack" type  
compactor in the area surrounding the manhole. 
 
Testing – The installed sanitary manholes shall be tested for leakage in accordance with ASTM 
C969 or C1244.  Testing shall be included in the unit price bid for Sanitary Manhole. 
 
Basis of Payment - The basis of payment for “Sanitary Manhole, C.O.W. Std., 4 Ft. Dia.” of the 
depth specified shall be at the contract unit bid price per each and shall be payment in full for all 
labor, material, tools, equipment, testing and incidentals necessary to construct such structures as 
specified herein and as indicated on the plans. 
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CONTRACTOR AS-BUILT 
 
Contractor, in coordination with the City of Washington, shall be responsible for supplying as-
built invert elevations at each manhole.  Contractor, in coordination with the City of Washington, 
shall be responsible for supplying as-built invert elevations of the 6” lateral stub. This work shall 
be considered incidental to the contract. 
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