



Memo

TO: Public Works Committee
FROM: Kevin Schone, Public Works Manager
DATE: August 6, 2018
SUBJECT: Concrete Assistance

On Wednesday April 25, 2018 a bid opening for concrete assistance was held for the purpose of helping City crews complete various sidewalk and curb replacement as well as other projects in town. No bids to this opening were received and as such three area contractors were contacted to provide unit price quotes for this work. The results of these requests are as follows.

| Supplier | Quantity Delivered Flat Work Per Sq. Ft | Estimated Contract Quantity | Unit Price per SF Flat Work | Quantity Delivered Curb Work Per LF | Estimate Contract Quantity | Unit Price Per LF Curb Work | Extended Total | Winter Charge per C.Y. |
|----------|--|-----------------------------------|-----------------------------------|--|----------------------------------|--------------------------------------|-----------------------------|------------------------------|
| Lonewolf | 0-20 SF | 4000 sq. ft | \$ | 0-9 LF | 500 LF | \$ | \$.00 | Calcium |
| | 20-300 SF | | \$12.00 | 10-75 LF | | \$60.00 | \$.00 | \$5.00 per C.Y. |
| | Above 300 SF | | \$8.00 | Above 75 LF | | \$50.00 | \$.00 | Winter Charge |
| | | | | | | | Total \$57,000.00 | \$8.00 per C.Y. |

| Supplier | Quantity Delivered Flat Work Per Sq. Ft | Estimated Contract Quantity | Unit Price per SF Flat Work | Quantity Delivered Curb Work Per LF | Estimatd Contract Quantity | Unit Price Per LF Curb Work | Extended Total | Winter Charge per C.Y. |
|---|--|-----------------------------------|-----------------------------------|--|----------------------------------|--------------------------------------|-------------------------|------------------------------|
| Schrock (No Quotes) Lucas | 0-20 SF | 4000 sq. ft | \$ | 0-9 LF | 500 LF | \$ | \$.00 | <u>Calcium</u> |
| | 20-300 SF | | \$ | 10-75 LF | | \$ | \$.00 | \$.00 per C.Y. |
| | Above 300 SF | | \$ | Above 75 L | | \$ | \$.00 | Winter Charge |
| | | | | | | | Total \$.00 | \$.00 per C.Y. |

*Schrock Concrete and Lucas Construction did not return quotes for the work noted above.

*Winter Charges generally apply from November 1 - March 31.

Lonewolf's extended total quoted price of \$57,000 is based on the maximum amount of square footage and lineal foot of curb and sidewalk in the document. Staff budgeted \$25,000 for contractual work in fiscal year 18/19 and it is our intention to stay within the budgeted amount of \$25,000 for any concrete work done. It should be noted that Lonewolf was the successful bidder recently for concrete work at wastewater treatment #2 when compared to Aupperle Construction and River City Construction.

This matter is being placed on the agenda for the Public Works Committee of August 6, 2018 for review and discussion.