



CITY OF WASHINGTON, ILLINOIS
City Council Agenda Communication

Meeting Date: August 3, 2020

Prepared By: Dennis Carr, P.E. – City Engineer

Agenda Item: Bid Award – Holland Street Reconstruction

Explanation: Staff solicited bids for the reconstruction of W. Holland Street from Market to Main. The existing roadway is a brick street with the proposed road surface to be constructed as brick. This project will also include the placement of new watermain, curb and gutter, sidewalk, and a sump drain lines.

A bid opening took place on July 30 at City Hall with three bids submitted.

- | | |
|-------------------|--------------|
| 1. Otto Baum | \$597,833.66 |
| 2. ICCI | \$679,026.15 |
| 3. Knapp Concrete | \$774,242.39 |

Engineer's Estimate \$638,955.15

Fiscal Impact: The FY 20-21 budget includes \$600,000 in Account #'s

431-01-800-3000

431-02-800-3000

500-00-800-3000

501-00-800-3000

Recommendation Summary: Staff requests approval of the bid by Otto Baum for \$597,833.66 for the W. Holland Street Reconstruction Project.

Action Requested: Approval



July 30, 2020

Mayor & City Council
City of Washington
301 Walnut St.
Washington, IL 61571

Re: Holland St. Improvements
Washington, Illinois

Ladies & Gentlemen:

Bids were received for the above referenced project on Thursday, July 30, 2020.

The bids received were as follows:

<u>Contractor</u>	<u>Amounts</u>
Otto Baum	\$597,833.66
Ill. Civil Contractors	\$679,026.15
Knapp Concrete Contractors	\$774,242.39
Engineer's Estimate	\$638,955.15

After reviewing the bids, we recommend that Otto Baum be awarded the contract based on their low bid of \$579,833.66. These bids were from three out of the seven prime contractors that took out bid packages.

If you have any questions or need additional information, please contact our office.

Sincerely,

W. Franklin Sturm II, P.E.

[illegible]

[illegible]

[illegible]