



**CITY OF WASHINGTON, ILLINOIS**  
**City Council Agenda Communication**

**Meeting Date:** March 6, 2023

**Prepared By:** Dennis Carr, P.E. – City Engineer

**Agenda Item:** Bid Award – Hilldale Reconstruction Project – Phase 3

**Explanation:** Staff solicited bids for the reconstruction of Hilldale from Main St. to west of Ridge. The existing roadway is asphalt/chip seal with the proposed road surface to be constructed as asphalt. This project will include the placement of a new box culvert, new asphalt pavement, watermain, sanitary sewer, curb and gutter, sidewalk, and sump drain lines.

Alternate A is reshaping the channel between North Street and Hilldale to provide sufficient capacity to handle a 10-yr storm event.

Alternate B is the inclusion of a striped crosswalk and an ADA ramp on the west side of Main Street at Monroe Street.

A bid opening took place on March 1, 2023 at 10 AM at City Hall with three bids submitted.

Company	Base Bid Amount	Alternate B Amount	Total Amount
Stark Excavating	\$ 2,018,709.44	\$18,839.01	\$2,037,548.45
Otto Baum	\$ 2,198,800.00	\$26,050.00	\$2,224,850.00
ICCI	\$ 2,537,227.20	\$20,529.90	\$2,557,757.10
Engineers Estimate	\$2,207,100	\$ 25,090	\$ 2,232,190.00

**Fiscal Impact:** The FY 23-24 budget includes \$2,250,000 in the water/sewer/capital fund accounts.

**Recommendation Summary:** Staff recommends the approval of a contract award for the Hilldale Reconstruction Project-Phase 3 for the amount of \$ 2,037,548.45 to Stark Excavating out of Bloomington, IL to complete the base bid and alternate B portion.

**Action Requested:** Approval of Contract Award.

# ***H**utchison Engineering, Inc.*

## Bid Summary

**Project:** Hilldale Ave. Reconstruction – Phase 3

**Owner:** City of Washington

**Engineer's Estimate:**                      **\$2,207,079.00**                      **\$153,797.00**                      **\$24,895.00**                      **\$2,385,771.00**

Contractor	Base Bid	Alternate A	Alternate B	Total
Stark Excavating	\$2,018,709.44	\$108,405.01	\$18,839.01	\$2,145,953.46
Otto Baum	\$2,198,800.00	\$150,750.00	\$26,050.00	\$2,375,600.00
ICCI	\$2,537,227.20	\$167,100.69	\$20,529.90	\$2,724,857.79